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No. Engg. /AGM/32(6)/2016-17      Date:  09.5.16 

 

 

NOTICE INVITING E-TENDERS  (NIT NO. 01/2016-17) 

 

 

The AGM (CE) FCI RO Bangalore invites on behalf of Food Corporation of India Short term 

Online Percentage Tenders under TWO BID SYSTEM for following works: 

 

Sl. 

No. 
Name of the work 

Estimated cost 

put to tender 

(ECPT)  

(in Rs.) 

EMD @ 

2%on 

ECPT 

(in Rs.) 

1. AR&M works at FSD Whitefield 9,66,989/- 19,350/- 

2 AR&M works at FSD K R Puram 6,34,647/- 12,700/- 

3 AR&M works at FSD KGF 4,21,515/- 8,450/- 

4 AR&M works at FSD Thavarekoppa, Shimoga 7,76,080/- 15,550/- 

5 AR&M works at FSD Gadikoppa Shimoga 6,53,297/- 13,100/- 

6 AR&M works at FSD Bhadravathi 5,31,491/- 10,700/- 

7 AR&M works at FSD UDUPI 3,46,465/- 6,950/- 

8 AR&M works at FSD HASSAN 3,21,140/- 6,500/- 

9 AR&M works at FSD TUMKURU 6,25,257/- 12,550/- 

10 AR&M works at FSD MADDURU 2,34,313/- 4,700/- 

11 AR&M works at FSD MYSURU 3,65,908/- 7,350/- 

12 AR&M works at FSD KUSHAL NAGAR 12,03,957/- 24,100/- 

13 AR&M works at FSD K R NAGAR 4,18,755/- 8,400/- 

14 AR&M works at FSD NANJANGUDU 10,33,969/- 20,700/- 

15 AR&M works at FSD BOMMAPURA, HUBBALLI 12,62,835/- 25,300/- 

16 AR&M works at FSD UNKAL, HUBBALLI 9,88,013/- 19,800/- 

17 AR&M works at FSD BELGAVI 6,11,037/- 12,300/- 

18 AR&M works at FSD VIJAYAPURA 6,76,730/- 13,550/- 

19 AR&M works at FSD BELLARY 6,63,453/- 13,300/- 

20 AR&M works at FSD KOPPAL 4,25,278/- 8,510/- 

21 AR&MO works at FSD RAICHUR 4,17,802/- 8,400/- 

22 Repairs to railway drains at FSD Bommapura, HUBBALLI 15,47,626/- 31,000/- 

23 Repairs to railway drains at FSD BELLARY 13,56,680/- 27,200/- 

24 AR&M works at FSD KushalNagar SH:Postmonoon works(2nd call) 6,36,288/- 8,300/- 

25 Providing Cement Concrete road at FSD B0mmapura, HUBBALLI 42,65,111/- 85,310/- 

26 Providing Cement Concrete road at FSD BELGAUM 42,78,016/- 85,570/- 

27 Providing Cement Concrete road at FSD UDUPI 45,21,493/- 90,450/- 

28 Providing Cement Concrete road at FSD HASSAN( 2nd call) 23,66,946/- 47,350/- 

 

Last time and date of submission of bid: 14:00 Hrs on 20.5.16 

 

The bid forms and Complete details can be obtained from the website 

www.fciweb.nic.in & www.eprocure.gov.in 

 

 

 

 

                                                          Asst. Genl. Manager(CE) 

                                   For On Behalf of Food Corporation of India 

 

http://www.fciweb.nic.in/
http://www.eprocure.gov.in/
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FOOD CORPORATION OF INDIA 
REGIONAL OFFICE: : BENGALURU 

ENGINEERING DIVSION 
# 10, East End Main Road, 4

th
 'T' Block, Jayanagar, Bengaluru – 41 

ENGG/AGM/32(6)/16-17                                Date: 09.5.16 

 

TENDER NOTICE – 01/2016-17 
 
Online Percentage/Item rates  Tenders under Two Bid System are invited under Two Bid 

System are invited on behalf of the Food Corporation of India for the following works from 

the appropriate class of approved Contractors of CPWD, State P.W.Ds, M.E.S., Railways and 

Public Sector Undertakings/ Enterprises of the Central Government and State Government 

who have satisfactorily completed similar works (Building works for sl.no.1 to 25, Buildings 

& road work works for Sl.no. 26 to 29,) during the last five years, ending last day of the 

month previous to the one in which the Tenders are invited at least three works of costing not 

less than the amount equal to 40% of the estimated cost put to Tender or two works costing 

not less than the amount equal to 60% of the estimated cost put to Tender or One work of 

aggregate cost not less than the amount equal to 80% of the estimated cost put to Tender, in 

any of the Organization listed above for registration in NIT. 
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1.  01/16-17 AR&MO at FSD 

WHITEFIELD for 

the year 2016-17.  

SH: Pre monsoon 

Repair works 

9,66,989/- 19350/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

2.  01/16-17 AR&MO at FSD  

K R PURAM  for 

the year 2016-17.  

SH: Pre monsoon 

Repair works 

6,34,647/- 12,700/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

3.  01/16-17 AR&MO at FSD 

KGF for the year 

2016-17.  SH: Pre 

monsoon Repair 

works 

4,21,515/- 8,450/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

4.  01/16-17 AR&MO at FSD 
THAVAREKOPPA, 

SHIMOGA for the 

year 2016-17.     

SH: Pre monsoon 

Repair works 

7,76,080/- 15,550/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 
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5.  01/16-17 AR&MO at FSD 

GADIKOPPA 

SHIMOGA for the 

year 2016-17.     

SH: Pre monsoon 

Repair works 

6,53,297/- 13,100/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

6.  01/16-17 AR&MO at FSD 

BHADRAVATHI 

for the year 2016-

17.     SH: Pre 

monsoon Repair 

works 

5,31,491/- 10,700/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

7.  01/16-17 AR&MO at FSD 

UDUPI for the year 

2016-17.     SH: 

Pre monsoon 

Repair works 

3,46,465/- 6,950/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

8.  01/16-17 AR&MO at FSD 

HASSAN for the 

year 2016-17.     

SH: Pre monsoon 

Repair works 

3,21,140/- 6,500/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

9.  01/16-17 AR&MO at FSD 

TUMKUR for the 

year 2016-17.     

SH: Pre monsoon 

Repair works 

6,25,257/- 12,550/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

10.  01/16-17 AR&MO at FSD 

MADDURU for 

the year 2016-17.     

SH: Pre monsoon 

Repair works 

2,34,313/- 4,700/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

11.  01/16-17 AR&MO at FSD 

MYSURU for the 

year 2016-17.     

SH: Pre monsoon 

Repair works 

3,65,908/- 7,350/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

12.  01/16-17 AR&MO at FSD 

KUSHAL NAGAR 

for the year 2016-

17.     SH: Pre 

monsoon Repair 

works 

12,03,957/- 24,100/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

1145/- 

13.  01/16-17 AR&MO at FSD   

K R NAGAR for 

the year 2016-17.     

SH: Pre monsoon 

Repair works 

4,18,755/- 8,400/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

14.  01/16-17 AR&MO at FSD 

NANJANGUDU 

for the year 2016-

17. SH: Pre 

monsoon Repair 

works 

10,33,969/- 20,700/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

1145/- 
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15.  01/16-17 AR&MO at FSD 

BOMMAPURA, 

HUBBALLI for the 

year 2016-17.     SH: 

Pre monsoon Repair 

works 

12,62,835/- 25,300/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

1145/- 

16.  01/16-17 AR&MO at FSD 

UNKAL, 

HUBBALLI for 

the year 2016-17.     

SH: Pre monsoon 

Repair works 

9,88,013/- 19,800/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

17.  01/16-17 AR&MO at FSD 

BELGAUM for the 

year 2016-17.     

SH: Pre monsoon 

Repair works 

6,11,037/- 12,300/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

18.  01/16-17 AR&MO at FSD 

VIJAYAPURA for 

the year 2016-17.     

SH: Pre monsoon 

Repair works 

6,76,730/- 13,550/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

19.  01/16-17 AR&MO at FSD 

BELLARY for the 

year 2016-17.     

SH: Pre monsoon 

Repair works 

6,63,453/- 13,300/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

20.  01/16-17 AR&MO at FSD 

KOPPAL for the 

year 2016-17.     

SH: Pre monsoon 

Repair works 

4,25,278/- 8,510/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

21.  01/16-17 AR&MO at FSD 

RAICHUR for the 

year 2016-17.     

SH: Pre monsoon 

Repair works 

4,17,802/- 8,400/- Five 

months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 

22.  01/16-17 AR&MO at FSD 

BOMMAPURA, 

HUBBALLI for 

the year 2016-17.     

SH: Repairs to 

railway drain along 

G2,G3 & G5 

15,47,626/- 31,000/- Two 

Months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

1145/- 

23.  01/16-17 AR&MO at FSD 

BELLARY for the 

year 2016-17.     

SH: Repairs to 

railway drain  

13,56,680/- 27,200/- Two 

Months 

20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

1145/- 

24.  01/16-17 AR&M to FSD 

KhushalNagar for 

the year 2015-16 

SH : Post monsoon 

Repair works ( 2
nd

 

Call) 

6,36,288/- 8,300/- One month 20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

575/- 
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25.  01/16-17 Cement Concrete 

road works at FSD 

BOMMAPURA 

HUBBALLI for the 

year 2016-17 SH: 

Providing Cement 

Concrete road all 

round G1& WB 2 

approach(PhaseI) 

42,65,111/- 85,310/- One Month 20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

1145/- 

26.  01/16-17 Cement Concrete 

road works at FSD 

BELGAVI for the 

year 2016-17 SH: 

Providing Cement 

Concrete road all 

round G1& 

approach road of 

the complex. 

42,78,016/- 85,570/- One Month 20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

1145/- 

27.  01/16-17 Cement Concrete 

road works at FSD 

UDUPI for the year 

2016-17 SH: 

Providing Cement 

Concrete road for 

long wall sides of 

G1 & G2. 

45,21,493/- 90,450/- One month 20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

1145/- 

28.  01/16-17 Cement concrete 

road works at FCI/ 

FSD Hassan for the 

year 2015-16. SH: 

Providing CC 

road for G1 

long wall and 

north Gable 
gable side ( 2

nd
 

Call) 

23,66,946/- 47,350/- One month 20.5.16 

upto 

14:00 hrs 

--  20.5.16 

After 

15.00hrs 

1145/- 

 

2. Tender documents (non-transferable) may be obtained from the office of the Assistant 

General Manager (Engg.) Food Corporation of India, Regional Office, Bangalore on any 

working day up to 20.05.2016 on payment of a sum of cost of tender document as shown 

against each work in cash only (Non-refundable) for the work on production of full 

particulars of works executed by them, duly supported by sufficient documentary 

evidence, Registration Certificate, copy of VAT Clearance Certificate/ Registration 

Certificate & PAN No. etc. (with originals for verification) at the time of issuance of 

tenders.  Each Tender must be accompanied by the EMD in the form of Demand Draft/ 

Pay Order in favour of Food Corporation of India payable at Bangalore drawn on any 

Scheduled Bank.  Tenders not accompanied by Earnest Money in prescribed form shall be 

summarily rejected. 
 
3. Completed Tenders in a sealed cover superscribed with name of work will be received in 

the office of the Assistant General Manager (CE), Food Corporation of India, Regional 

Office, Bangalore up to 14.00hrs. on 20.5.2016 and opened on the same day at 15.00hrs 

in the presence of Tenderers or their authorized Representatives who may wish to be 

present. 
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4. FCI reserves the right to accept any tender or reject any or all tenders or split up the work 

between more than one tenderer without assigning any reason whatsoever. 

 

5. FCI will not enter into any negotiations even with the Lowest Tenderer. 

 

6. The detailed Tender Notice can be seen on website www.fciweb.nic.in & 

www.eprocure.gov.in The tenderers downloading the tender document through the 

website should enclose a DD towards cost of tender document in a separate sealed cover 

and attested copies of the credentials along with the tender document in a separate sealed 

cover.  The originals of credentials must be produced at the time of opening of tender for 

verification, which will be returned after verification.  The tender submitted by the 

tenderer who downloaded the tender document from website and participating in tender 

submitting without cost of tender document and attested copies of the credentials will be 

summarily rejected. 
 

                      

      

    
Assistant General Manager (CE)

  

http://www.fciweb.nic.in/
http://www.eprocure.gov.in/
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FOOD CORPORATION OF INDIA 
REGIONAL OFFICE: : BENGALURU 

ENGINEERING DIVISION 

 
IMPORTANT NOTE 

 

1) Tender documents may be downloaded from Central Public Procurement Portal 

https://eprocure.gov.in/eprocure/app. Aspiring Bidders/ Suppliers who have not 

enrolled/registered in e-procurement should enrol/register before participating through the 

website https://eprocure.gov.in/eprocure/app. The portal enrolment is free of cost. Bidders 

are advised to go through instructions provided at Annexure-A regarding 'Instructions for 

online Bid Submission'. 

 

2) Tenderers can access tender documents on the website, fill them with all relevant 

information and submit the completed tender document into electronic tender on the 

website https://eprocure.gov.in/eprocure/app. 

 

3) Tenders and supporting documents should be uploaded through e-procurement. Hard copy 

of the tender documents will not be accepted. 

 

Submission of Tender 

The tender shall be submitted online in one part, viz., single bid. 

 

ANNEXURE-I 

The following documents are to be scanned and uploaded within the period of bid submission 

furnished by the Contractor along with Technical Bid as per the tender document: 

i) Scanned copy of documents like Tender document Cost (Tender Fee/ Earnest Money 

Deposit etc.)  

(ii) Scanned copy of valid registration certificate of appropriate value, Experience certificate 

as per the tender notice, Certificate of PAN No and Tender Acceptance Letter (Annexure-

B). 

 

(iii)Scanned copy of Certificate of previous three years Income-tax / VAT tax return / latest 

VAT Clearance Certificate, Certificate of financial turnover from CA, Certificate of TIN 

No. 

(iv)  Scanned copy of Certificate / Affidavit of partnership firm, Organization chart and Plants 

& equipment, Partnership deed as per the tender documents. 

 

PRICE BID 

a) Schedule of price bid in the form of BoQ_XXXXX.xls (Will be formulated according to 

the type of work ) 

 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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FOOD CORPORATION OF INDIA 

NOTICE INVITING TENDERS 
 
1. Online Percentage Tenders are invited on behalf of the Food Corporation of India for the 

work of  

 Name of the work:   AR&M to FSD BELLARY for the year 2016-17                                               

SH: Pre monsoon repairs 

 

Estimated Cost:  Rs 6,63,453/- 

           (Rupees Six lakhs Sixty Three thousand Four hundred and  

Fifty Three only) 
 
2. Contract documents consisting of the detailed plans, complete specifications, the schedule 

of quantities of the various classes of work to be done, and the set of "conditions of 

contract" to be compiled with by the person whose tender may be accepted which will 

also be found printed in the form of Tenders, can be seen on website www.eprocure.nic.in 

& http://eprocure.gov.in/eprocure/app & www.fciweb.nic.in. 
 
2a. The site for the work is available/ shall be made available in parts as specified below: 

  FCI, FSD BELLARY 

3. After submission of the bid the contractor can re-submit revised bid any number of times 

online but before last time and date of submission of bid as notified (However, if this 

feature is enabled/configured). 
 
4.  While submitting the revised bid, contractor can revise the rate online one or more item 

(s) any number of time (he need not to re-enter rate of all the items) but before last time 

and date of submission of bid as notified. 
 

Interesting contractor who wish to participate in the bid has also to make following 

payments in the form of Demand draft/Pay order or Banker‟s Cheque of any Schedule 

Bank and also to be scanned and uploaded to the e-Tendering website within the period of 

bid submission: 
 

(i) Cost of Bid Document- As mentioned in tender notice  drawn in favour of Food 

Corporation of India, Bengaluru  

Copy of enlistment Order and certificate of work experience and other documents as 

specified in the press notice shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission.  
 
5. Tenders will be submitted online at https://eprocure.gov.in/eprocure/app on or before bid 

submission closing date & time and opened online on the same day after 03:00 P.M.on 

20.5.16 .The time allowed for carrying out the work will be reckoned from the 07
th

 day 

after the date of written order to commence the work. 

  

http://www.eprocure.nic.in/
http://eprocure.gov.in/eprocure/app
http://www.fciweb.nic.in/
https://eprocure.gov.in/eprocure/app
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6. The bid submitted shall become invalid and cost of bid shall not be refunded if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload all the documents (including VAT registration (as 

stipulated in the bid document. 

(iii)If any discrepancy is noticed between the documents as uploaded at the time of 

submission of bid document and hard copies as submitted physically in the office of 

tender opening authority. 

 

7. The contractor should quote in white portion of the given price bid Template only    

However, if a discrepancy is found, the rate which correspond with the amount worked 

out by the contractor shall unless otherwise proved, be taken as correct. 

If the amount of an item is not worked out by the contractor or it does not correspond 

with the rate written either in figure or in words then the rate quoted by the contractor in 

words shall be taken as correct. 

Where the rates quoted by the contractor in figures and in words tally but the amount is 

not worked out correctly, the rate quoted by the contractor will be taken as correct and not 

the amount. 

 

8. When a contractor sign a Tender in an Indian language, the percentage above or below 

and the Tendered amount and/ or the total Tendered amount should be written in the same 

language.  In the case of illiterate contractor‟s the rate or the amount Tendered should be 

attested by a witness. 

(a) In case of Percentage Rate Tender, the contractors are required to quote their rate both 

in amount as well as in percentage below/above the rates entered in the Schedule.  In 

such cases in the event of arithmetical error committed in working out amount by the 

contractor the Tender Percentage and not the amount should be taken into account. 

 

9. Each tender must be accompanied by an Earnest Money @2% Value of contract  

amounting Rs 13,300/- (Rupees Thirteen thousand and Three hundred only)  through 

Electronic Clearing System (ECS) / other electronic means in favour of the FCI..   The 

tenderer shall be permitted to bid on the express condition that in case he revise or modifies 

his offer, or terms & conditions thereof, after submitting his tender, for any reason 

whatsoever during the tender process, or any of the information furnished by him/her is found 

to be incorrect or false, the Earnest Money Deposited by him shall stand forfeited, without 

prejudice to any other rights and remedies of the Corporation under the contract and Law, and 

the Tenderer will be liable for any loss suffered by the Corporation on account of its 

withdrawal/modification etc. besides forfeiture of EMD.  He will also be debarred from 

participating in any other Tender Enquiry with FCI for a period of five years.  Each tender is 

to be in a sealed cover super scribed 'Tender for AR&M to FSD BELLARY for the year 

2016-17 SH: Pre monsoon repairs ' and addressed to AGM (Engg.), Food Corporation of 

India, Regional Office, #10, East End Main Road, Jayanagar 4
th

 'T' Block, Bengaluru – 560 

041. 
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10. The successful Tenderer has to deposit an amount equal to @ 5% of the Tendered and 

accepted value of the work (without any limit) as Performance Guarantee in the form of: 

(i) Cash in case of guarantee amount is less than Rs.10,000/- (Rupees ten thousand only) 

(ii) Deposit of Call Receipt/Banker‟s cheque/Demand Draft/Pay Order of Scheduled 

Bank  in case the guarantee amount is less than Rs.1 lac (Rupees One lakh) 

(iii)An Irrevocable Bank Guarantee bond of any Scheduled Bank or State Bank of India 

or its associate Banks in the prescribed Form in case the guarantee amount is more 

than Rs 1 lac(Rs. One Lakh) 

The time allowed for submission of the Performance Guarantee by the contractor shall be 

07 Days of issue of the Letter of Acceptance.  This period can be further extended, if 

required by the Engineer-in-Charge for a maximum period ranging from 3 to 7 days at the 

written request of the contractor.  The date of start of work may accordingly be fixed 

reckoning it after 14 days from the date of issue of letter of acceptance. 

Performance Guarantee amount shall be deposited before issue of formal work order for 

commencement of the work. 

NOTE: - If the Tenderer whose Tender considered for acceptance fails to furnish the 

prescribed Performance Guarantee with in prescribed period the EMD will be absolutely 

forfeited by the Food Corporation of India. 

 

10(a) The contractor whose Tender is accepted will be required to furnish by way of 

Security Deposit for the due fulfilment of his contract sum as under :- 

@ 5% of the Tendered value of contract put to Tender without limit.  The Security 

Deposit will be collected by deduction @ 5% (five percentage) from the running bills of 

the contractor and the Earnest Money, if deposited at the time of Tender will be treated a 

part of Security Deposit.  The Security Deposit will be in addition to the Performance 

Guarantee. 

The Security Deposit shall not earn any interest.  If the successful tenderer had previously 

held any contract and furnished security deposit, the same shall not be adjusted against 

this tender and a fresh security deposit will be required to be furnished.  

 

11. The acceptance of a Tender will rest with the competent authority as per DoP in vogue, 

who does not bind himself to accept the Lowest Tender and reserves to himself the 

authority to reject any or all of the Tenders received without assigning any reasons.  All 

Tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in 

any respect are liable to be rejected. 

11. (a) Tenders containing any condition(s) are liable to be summarily rejected. 

 

12. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted 

by the contractors who resort to canvassing will be liable to rejection. 

 

13. All rates shall be quoted only on the proper form of the Tender. 

 

14. Any item rate Tender containing percentage below/above will be summarily rejected.  

However where a tenderer voluntarily offers a rebate, it should be submitted within 

stipulated date & time of submission of tender, this may be considered. 
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15. On acceptance of the Tender, the name of the accredited Representative(s) of the 

contractor who would be responsible for taking instruction from the Engineer-in-Charge 

shall be communicated to the Engineer-in-Charge. 

 

16. Special care should be taken to write the rates in figures as well as in words and the 

amount in figures only, in such a way that interpolation is not possible.  The total amount 

should be written both in figures and the words.  In case of figures, the words „Rs‟ should 

be written before the figures and the words.  In case of figures, the word „Rs‟ should be 

written before the figures of rupees and word „P‟ after the decimal figures e.g. „Rs.2.15 P, 

and in case of words, the word „Rupees‟ should precede and the word „Paisa‟ should be 

written at the end.  Unless the rate is in whole rupees and followed by the word „only‟ it 

should invariably be up to two decimal places. 

 

17. The Food Corporation of India does not bind itself to accept the Lowest or any Tender 

and reserves to itself the right of accepting the whole or any part of Tender and the 

Tenderer shall be bound to perform the same at the rates quoted. 

 

18. VAT or any other Tax on material in respect of this contract shall be payable by the 

contractor and the Corporation will not entertain any claim whatsoever in this respect. 

 

19.   Deleted 

20. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

administrative duties in a Engineering Department of the Government of India is allowed 

to work as a contractor for a period of two years of his retirement from Government 

service without the previous permission of the Government of India.  This contract is 

liable to be cancelled if either the contractor or any of his employees is found at any time 

to be such a person who had not obtained the permission of the Government of India as 

aforesaid before submission of the Tender or engagement in the contractor‟s service. 

 

21. Tender for works shall remain open for acceptance for a period of 45 (Forty Five) days 

from the date of opening of Tenders and with a provision that it shall be further 

extendable for 45 days, should the Tenderer fail to keep the Tender open for acceptance 

as stated above or if the Tenderer withdraws his Tender before the expiry of the said 

period or makes any modifications in the terms and conditions of the Tender which are 

not acceptable to the Corporation, then the Corporation without prejudice to any other 

right or remedy be at liberty to forfeit the Earnest Money. 

22. The Tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have Tendered for the same work.  Failure to observe these 

conditions will render Tenders of the contractors Tendering as well as witnessing the 

Tender liable to summarily rejection. 

23. While quoting the rates in the Schedules of Quantities the word „Only‟ should be written 

closely, following the amount and it should not be written in the next line. 

24. The contractor shall submit list of works with value which were executed by him so far 

and which are in hand at present. 

25. The contractor should give full and correct address along with the Tender further if there 

is any change of address during currency of contract the same should be intimated to the 

department immediately and otherwise Food Corporation of India is not responsible for 

wrong delivery or delay of the Notice etc. served to the above. 
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  Annexure- A 

 

Instructions for Online Bid Submission 

As per the directives of Department of Expenditure, this tender document has been published 

on the Central Public Procurement Portal (URL: http://eprocure.gov.in ). The bidders are 

required to submit soft copies of their bids electronically on the CPP Portal, using valid 

Digital Signature Certificates. The instructions given below are meant to assist the bidders in 

registering on the CPP Portal, prepare their bids in accordance with the requirements and 

submitting their bids online on the CPP Portal.  

 

More information useful for submitting online bids on the CPP Portal may be obtained at:  

https://eprocure.gov.in/eprocure/app. 

 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link 

“Click here to Enroll” on the CPP Portal is free of charge. 

 

2) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts.  

 

3) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal.  

 

4) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate  (Class II or Class III Certificates with signing key usage) issued by any 

Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), 

with their profile. 

 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC‟s to others which may lead to 

misuse. 

 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / 

password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the CPP Portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 

organization name, location, date, value, etc. There is also an option of advanced search 

for tenders, wherein the bidders may combine a number of search parameters such as 

organization name, form of contract, location, date, other keywords etc. to search for a 

tender published on the CPP Portal.  

 

2) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective „My 

Tenders‟ folder. This would enable the CPP Portal to intimate the bidders through SMS / 

e-mail in case there is any corrigendum issued to the tender document.  

 

http://eprocure.gov.in/
https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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3) The bidder should make a note of the unique Tender ID assigned to each tender, in case 

they want to obtain any clarification / help from the Helpdesk.  

 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document 

before submitting their bids.  

 

2) Please go through the tender advertisement and the tender document carefully to 

understand the documents required to be submitted as part of the bid. Please note the 

number of covers in which the bid documents have to be submitted, the number of 

documents - including the names and content of each of the document that need to be 

submitted. Any deviations from these may lead to rejection of the bid.  

 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 

the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF 

formats. Bid documents may be scanned with 100 dpi with black and white option.    

 

4) To avoid the time and effort required in uploading the same set of standard documents 

which are required to be submitted as a part of every bid, a provision of uploading such 

standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 

been provided to the bidders. Bidders can use “My Space” area available to them to 

upload such documents. These documents may be directly submitted from the “My 

Space” area while submitting a bid, and need not be uploaded again and again. This will 

lead to a reduction in the time required for bid submission process. 

 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that he/she upload 

the bid in time i.e. on or before the bid submission time. Bidder will be responsible for 

any delay due to other issues. 

 

2) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

 

3)    DELETED 

 

 

4) Bidders should prepare the EMD as per the instructions specified in the tender document. 

Bidders are requested to note that they should necessarily submit their financial bids in 

the format provided and no other format is acceptable. If the prices bid have been given 

as a standard BoQ format with the tender document, then the same is to be downloaded 

and to be filled by all the bidders. Bidders are required to download the BoQ file, open it 

and complete the white coloured (unprotected) Cells with their respective financial quotes 

and other details (such as name of the bidder). No other cells should be changed. Once the 

details have been completed, the bidder should save it and submit it online, without 

changing the filename. If the BOQ file is found to be modified by the bidder, the bid will 

be rejected.  
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4) The server time (which is displayed on the bidders‟ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, 

opening of bids etc. The bidders should follow this time during bid submission. 

 

5) All the documents being submitted by the bidders would be encrypted using PKI 

encryption techniques to ensure the secrecy of the data. The data entered cannot be 

viewed by unauthorized persons until the time of bid opening. The confidentiality of the 

bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 

storage encryption of sensitive fields is done. 

 

6) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

 

7) Upon the successful and timely submission of bids, the portal will give a successful bid 

submission message & a bid summary will be displayed with the bid no. and the date & 

time of submission of the bid with all other relevant details.  

 

8) The bid summary has to be printed and kept as an acknowledgement of the submission of 

the bid. This acknowledgement may be used as an entry pass for any bid opening 

meetings. 

 

ASSISTANCE TO BIDDERS  

1) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 

contact person indicated in the tender.  

 

2) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number 

for the helpdesk is 1800 3070 2232 and Mobile Nos +91 7878007972 and +91 

7878007973 
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Annexure-B 

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

           Date: 

 

 

To, 

THE ASSISTANT GENERAL MANAGER (CE) 

Food Corporation of India, Regional Office 

#10, East End Main Road, Jayanagar 4
th

 T block 

BENGALURU – 560 041 

 

Sub: Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No: ________________________ 

 

 

Name of Tender/ Work: AR&M to FSD BELLARY for the year 2016-17 

                                      SH: Pre monsoon repairs 
 

 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

„Tender/Work‟  from the web site(s) namely: 

________________________________________________________________________ 

________________________________________________________________________ 

as per your advertisement, given in the above mentioned website(s).   

 

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender 

documents from Page No. _______ to ______ (including all documents like annexure(s), 

schedule(s), etc .,), which form part of the contract agreement and I / we shall abide 

hereby by the terms / conditions / clauses contained therein. 

 

3. The corrigendum(s) issued from time to time by your department/ organisation too have 

also been taken into consideration, while submitting this acceptance letter.   

 

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety.  

 

5. In case any provisions of this tender are found violated , then your department/ 

organisation shall without prejudice to any other right or remedy be at liberty to reject this 

tender/bid including the forfeiture of the full said earnest money deposit absolutely.  

 

Yours Faithfully, 

 

 

       (Signature of the Bidder, with Official Seal) 
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CD.6-D 

Tender Form 

FOOD CORPORATION OF INDIA  

 

State : KARNATAKA    Works-Division: BENGALURU 

Zone : South                 Region:  KARNATAKA 

 
GENERAL RULES & DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

 
1. All works proposed for execution by contractor will be notified in a form of invitation to 

Tender pasted in public place signed by the Assistant General Manager (Engineering) 

Food Corporation of India, Regional Office, Bengaluru. 
 

This form will state the work to be carried out as well as the date for submitting and 

opening Tenders and the time allowed for carrying out the work; also the amount of 

Earnest Money to be deposited with the Tender, and the amount of the Security Deposit 

to be deposited by the successful Tenderer and the Percentage which the Security Deposit 

shall be deducted from the bills of quantities and of rates of the various descriptions of 

works and any other documents required in connection with the work signed for the 

purpose of identification by the Assistant General Manager (Engineering) Food 

Corporation of India, Regional Office, Bengaluru shall also be open for inspection by the 

contractor at the office of the AGM(Engineering) Food Corporation of India, Regional 

Office, Bengaluru during office hours. 
 
2. In the event of the Tender being submitted by a Firm, it must be signed separately by each 

Partner thereof, or in the event of the absence of any Partner, it must be signed on his 

behalf by a person holding a Power-of Attorney, authorising him to do so, such Power-of-

Attorney to be produced with the Tender and it must disclose that the Firm is duly 

Registered under the Indian Partnership Act. 

Where ever contractor furnishes Power of Attorney the same should be 

Registered/Notarised and accompanied with an Affidavit from contractor.  The power of 

attorney, affidavit etc. as the case may be, is to be scanned and uploaded along with the 

tender. 
 
3. Receipts for payments made on account of a work, when executed by a Firm, must also 

be signed by the several Partners, except where the contractors are described in their 

Tender as a Firm, in which case the receipts must be signed in the name of the Firm by 

one of the Partners, or by some other person having authority to give effectual receipt for 

the Firm. 

4. Any person who submits a Tender shall fill up the usual printed Form, stating at how 

much percent above or below the estimated rates/ or at what rate he is willing to 

undertake each item of the work specified in Rules.  Only one rate of percentage more or 

less over the estimated rates/schedule rates shall be named.  Tenders which propose any 

alternation in the work specified in the said Form of Invitation to Tender, or in time 

allowed for carrying out the work, or which contain any other conditions of any sort will 

be liable to rejection.  No single Tender shall include more than one work but contractors 

who wish to Tender for two or more works shall submit a separate Tender for each.  

Tender shall have name and number for the work to which they refer, written outside the 

envelopes. 

The rate(s)/or amount(s) must be quoted in decimal coinage.  
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4. a) The tender shall be treated as invalid, if  

i) The percentage above/ below is not quoted in figures and words both on the total 

amount of tender or any section/ sub-head of the tender. 

ii) The percentage quoted above/ below is different in figures and words on the total 

amount of tender or any section/ sub-head of tender. 

 

4. b) In case the lowest tendered amount (estimated cost ± amount worked on the basis of 

percentage above/ below) of two or more contractors is same, such lowest contractors 

will be asked to submit sealed revised offer in the form of letter maintaining percentage 

above/ below on estimated cost of tender including all sub-sections/ sub-heads as the 

case may be, but the revised percentage quoted above/ below on tendered cost or on 

each sub-sections/ sub-heads should not be higher than the percentage quoted at the 

time of submission of tender.  The lowest tender shall be decided on the basis of revised 

offers:  

  

 In case, any of such contractors refuses to submit revised offer, then it shall be treated 

as withdrawal of his tender before acceptance and 50% of earnest money shall be 

forfeited. 

  

 If the revised tendered amount of two or more contractors received in revised offer is 

again found to be equal, the lowest tender, among such contractors, shall be decided by 

draw of lots in the presence of DGM (Engg), Engineer-in-charge and the lowest 

contractors those have quoted equal amount of their tenders. 

 

 In case, all the lowest contractors those have quoted same tendered amount, refuse to 

submit revised offer, then tenders are to be recalled after forfeiting 50% of EMD of 

each contractor. 

 

 Contractor(s), whose Earnest Money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work.   

 

5. The Earnest Money will be returned to all unsuccessful tenderers automatically through e-

procurement portal authorities after processing of tender in the case of all unsuccessful 

Tenderers and for successful Tenderer, the same will be adjusted towards the Security 

Deposit.  No interest shall be payable on Earnest Money, in any case.  

 

6. The Food Corporation of India shall have the right of rejection all or any of the Tenders, 

and will not be bound to accept the lowest Tender. 

 

7. The receipt of an accountant or clerks for any money paid by the contractor will not be 

considered as any acknowledgement of payment to the AGM(Engineering) Food 

Corporation of India and the Contractor shall be responsible for seeing that he procures a 

receipt signed by the AGM (Engineering) Food Corporation of India or a duly authorised 

cashier. 
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8. The Memorandum of Work tendered for and the schedule of materials to be supplied by 

the Corporation and their issue rates shall be filled in an completed in the office of the 

AGM (Engineering) Food Corporation of India before the Tender Form is issued.  If a 

Form is issued to an intending Tenderer without having been so filled in and completed 

he shall request the office to have this done before he completes and delivers his Tender. 

 

9. The Tenderer/ contractor has to obtain and submit the Labour Licence, if applicable, as 

per section 34 of CPWD Works Manual before commencement of work and the same 

should remain valid till the completion of work. 

 

10. The Tenderer/ contractor has to obtain workman‟s compensation policy.  The same is 

required to be submitted by the contractor before commencement of the work.  The policy 

should remain valid till the completion of work. 
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CE.6-D 

TENDER FORM 
 

PERCENTAGE/ ITEM RATE TENDER FOR WORKS 
 
 

----- As per BOQ ---- 

 

Memorandum 
 

a) General Description : AR&M to FSD BELLARY for the year 2016-17 

                                             SH: Pre monsoon repairs 

    

b)   Estimated Cost : Rs 6,63,453/- (Rupees Six lakhs Sixty Three thousand Four 

hundred and  Fifty Three only) 

c)   Earnest Money : Rs. 13,300/- 

  (Rupees Thirteen thousand and Three hundred  only) 
 
d) The successful Tenderer hereafter referred to as the Contractor shall deposit an amount 

equal to 5%  of the Tendered and accepted value of the work put to Tender (without limit) 

as Performance Guarantee mentioned at Para 8 in form No.CE-5-S. 
 
e) Security Deposit @ 5% of the Tendered value of work put to Tender without any limit in 

addition to the Performance Guarantee. 

The Security Deposit will be collected by deduction from the running bills of the 

contractor at the rates mentioned above and, the Earnest Money, deposited at the time of 

Tender, will be treated as part of the Security Deposit. 
 
f) Time allowed for the work from the 07

th
 day after the date of written order to commence 

is Five Months 
 
Should this Tender be accepted in whole or in part, I/We hereby agree (i) to abide by and 

fulfil all the terms and provision of the said conditions annexed hereto and all the terms and 

provisions contained in Notice Inviting Tenders so far as applicable and or in default thereof 

to forfeit and pay to the Food Corporation of India, the sum of money mentioned in the said 

conditions.  A sum of Rs.13,300/-is hereby forwarded, through Electronic Clearing System 

(ECS) / other electronic means in favour of the FCI. 
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If I/We failed to commence the work specified in the above Memorandum, I/We agree 

that the said Food Corporation of India shall, without prejudice to any other right or 

remedy, be at liberty to forfeit,  the said Earnest Money along with Performance 

Guarantee absolutely, otherwise the said Earnest Money shall be retained by them 

towards Security Deposit along with Performance Guarantee mentioned against clause (e) 

of the above mentioned Memorandum; (ii) to execute all the works referred to in Tender 

documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered up to a maximum of 25 percent. at the rates quoted in 

the Tender documents and those in excess of that limit at the rates to be determined in 

accordance with the provision contained in clause 12-A of the Tender Form. 

 

Dated.........................................The........................................day of....................201... 

 

*Witness..................................................................................... 

Address...................................................................................... 

Occupation................................................................................ 

 

 

------------------------------------------ 

**Contractor(s) 

 

The above Tender is hereby accepted by me on behalf of the Food Corporation of India. 

Dated ................................. The ............... day of...........................201 ......... 

 

 

Designation of the officer*** 

 

*Signature of witness to contractor‟s signature 

** Signature of the Contractor(s) 

*** Signature of the Officer by whom accepted. 
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CE.6-C 

(Pamphlet) 

CONDITIONS OF CONTRACT 

Definition :- 

 

1. The Contract means the documents forming the Tender and acceptance thereof and the 

formal Agreement executed between the Food Corporation of India and the contractor, 

together with the documents referred to therein including these conditions, the, 

specifications, designs, drawings and instructions issues from time to time by Engineer-

in-Charge and all these documents taken together, shall be deemed to form one contract 

and shall be complementary to one another. 

 

2. In the contract the following expression shall, unless the context otherwise requires, have 

the meaning, hereby respectively assigned to them : 

 

(a) The expression "Work" or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the work 

by or by virtue of the contract contracted to the executed whether temporary or, 

permanent, and whether original, altered, substituted or additional. 

 

(b) The „Site‟ shall mean the land or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work is 

to be executed under the contract or any adjacent land, path or street which may be 

allotted or used for the purpose of carrying out the contract. 

 

(c) The „Contractor‟ shall, mean the individual or Firm or Company, whether 

incorporated or not undertaking the work and shall include the legal personal 

Representatives of such individual or the persons comprising such firm or company, 

or the successors of such company and the permitted assignees of such individual or 

firm or firms or company. 

 

(d) The „Corporation‟ means the Food Corporation of India and its successors. 

 

(e) The Engineer In charge means the AGM (Engineering) who shall supervise and be in-

charge of the work. 

 

(f) „Managing Director‟ shall mean the Managing Director of the Food Corporation of 

India. 

 

(g) The term 'Superintending Engineer' includes the DGM (CE/ EE) of the Food 

Corporation of India. 

 

(h) The term „Executive Engineer‟ includes the AGM (CE/ EE) of the Food Corporation 

of India. 

 

(i) The term Chief Engineer includes the General Manager (Engg.) of the Food 

Corporation of India. 
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3. Where the context so required, words imparting singular only also include the plural and 

vice versa.  Any reference to masculine gender shall wherever required including 

feminine gender and vice versa. 

 

4. The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates except as 

otherwise provided, cover all his obligations under the contract and all matters and things 

necessary for the proper completion and maintenance of the works. 

  

In the case of discrepancy between the Schedule of Quantities, and the Specifications etc., 

the following order of preference shall be observed: 

i) Description of Schedule of Quantities. 

ii) Particular Specification and Special conditions, if any. 

iii) CPWD specifications. 

iv) Indian Standard Specifications of BIS. 

v) Specification notified by local bodies, if any. 

 

If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 

 

Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the 

whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract.  

 

Clause – 1: 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) 

of the Tendered amount in addition to other deposits mentioned elsewhere in the contract 

for his proper performance of the contract agreement (not withstanding and/ or without 

prejudice to any other provisions in the contract within period specified in Schedule “F”of 

„BID Data Sheet‟ from the date of issue of letter of acceptance. This period can be further 

extended by the Engineer-in-Charge upto a maximum period as specified in Schedule „F‟ 

on written request of the contractor stating the reason for delays in procuring the 

Performance Guarantee to the satisfaction of the Engineer-in-Charge. This Guarantee 

shall be in the form of Cash, in case Guarantee amount is less than Rs. 10,000/- or 

Deposit at Call receipt of any Scheduled Bank / Banker‟s Cheque of any Scheduled Bank/ 

Demand Draft of any Scheduled Bank /Pay Order of any Scheduled Bank (in case of 

Guarantee amount is less than Rs.1,00,000/- or Government Securities or Guarantee Bond 

of any Scheduled Bank or the State Bank of India in accordane with the form annexed 

hereto, in case the guarantee amount is more than Rs.1,00,000/-.  

 

ii) The PERFORMANCE GUARANTEE shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that, in case the time for completion of work gets 

extended, the contractor shall get the validity of Performance Guarantee extended to 

cover such extended time for completion of work. After recording of the completion 

certificate for the work by the competent authority, the Performance Guarantee shall be 

returned to the contractor without any interest. 
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iii) The Engineer-in-Charge shall not make a claim unearth Performance Guarantee except 

for amounts to which the Food Corporation of India (FCI) is entitled under the contract 

(not withstanding and /or without prejudice to any other provisions in the contract 

agreement) in the event of 

 

a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described hereinabove, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee. 

 

b) Failure by the contractor to pay FCI any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the Agreement, 

within 30 days of the service of Notice to this effect by Engineer-in-Charge. 

 

iv)  In the event of the contract being determined or rescinded under provision of any of the 

Clause/Condition of the agreement, the Performance Guarantee shall stand forfeited in 

full and shall be absolutely at the disposal of the FCI. 
 
Clause 1A 

Recovery of Security Deposit 

The person/persons whose Tender(s) may be accepted (hereinafter called the contractor) shall 

permit FCI at the time of making any payment to him for work done under the contract to deduct 

a sum at the rate of 5% of the gross amount of each running bill till the sum along with the sum 

already deposited as Security Deposit, will amount to Security Deposit of 5% of the Tendered 

value of the work. Such deductions will be made and held by FCI by way of Security Deposit 

unless he/they has/have already deposited the amount of Security at the rate mentioned above in 

cash or in the form of Corporation Securities. 
 
All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from his Security Deposit or from any sums which may be due to or 

may become due to the contractor by FCI on any account whatsoever and in the event of his 

Security Deposit being reduced by reason of any such deductions, the contractor shall within 10 

days make good. 
 
 
 
Clause -2    

Upon satisfactory performance of the services and on completion of all the obligations by the 

contractor under the terms of contract and on submission of „No Due Certificate‟ from the 

concerned authority designated under EPF and MP Act 1952 showing due and correct deposit in 

respect of the employees employed by or through him for the contract period and on obtaining a 

„No Demand Certificate‟ from the assigned authority of Food Corporation of India, the Security 

Deposit will be refunded to the contractor subject to deductions, if any from the Security as may 

be necessary for recovering the claims of Food Corporation of India against the contractor.  The 

Food Corporation of India will not be liable for payment of any interest on the Security Deposit. 
 
(b) The Engineer-in-charge shall have the rights to forefeit the entire or part of the amount of 

security deposit lodged by the contractors or to appropriate the security deposit or any part 

thereof in or towards the satisfaction of any sum due to be claimed for any damages, losses 

charges, expenses or costs that may be suffered or incurred by the Corporation.  The decision 

of the Engineer-in-charge in respect of such losses, damages, charges, costs or expenses shall 

be final and binding on the contractors.  
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(c) In the event of the Tenderer failure, after the communication of acceptance of the tender by 

the Corporation, to furnish the requisite Performance Guarantee by the due date including 

extension period, his Contract shall summarily terminated besides forfeiture of the Earnest 

Money and the Corporation shall proceed for appointment of another contractor.  Any losses 

or damages arising out of and incurred by the Corporation by such conduct of the contractor 

will be recovered from the Contractor, without prejudice to any other rights and remedies of 

the Corporation under the Contract and Law.  The contractor will also be debarred from 

participating in any future tenders of the Corporation for a period of five years.  After the 

completion of prescribed period of five years, the party may be allowed to participate in the 

future tenders of FCI provided all the recoveries / dues have been effected by the Corporation 

and there is no dispute pending with the contractor/party.   

 

Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 

work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to the FCI on account 

of such breach, pay as agreed compensation the amount calculated at the rates stipulated 

below as the authority specified in „ Bid Data Sheet‟ (whose decision in writing shall be final 

and binding) may decide on the amount of Tendered value of the work for every completed 

day/month (as applicable) that the progress remains below that specified in Clause 5 or that 

the work remains incomplete. 

 

This will also apply to items or group of items for which a separate period of completion has 

been specified. 

 

(i) Compensation                                      ..@ 1.5%  per month* of delay 

For delay of work    to be computed on per Day basis 
(*may be changed to week, if the time allowed is TWO MONTHS or less) 

 

Provided always that the total amount of compensation for delay to be paid under this 

Condition shall not exceed 10% of the Tendered Value Of work or of the Tendered Value of 

the item or group of items of work for which a separate period of completion is originally 

given. 

 

The amount of compensation may be adjusted or set-off against any sum payable to the 

contractor under this or any other contract with the FCI. In case, the contractor does not 

achieve a particular milestone mentioned in schedule F of „BID Data Sheet‟, or the re-

scheduled milestones(s) in terms of Clause 5.3, the amount shown against that milestone shall 

be withheld, to be adjusted against the compensation levied at the final grant of Extension of 

time. With-holding of this amount on failure to achieve a milestone, shall be automatic 

without any Notice to the contractor. However, if the contractor catches up with the progress 

of work on the subsequent milestone(s), the withheld amount shall be released. In case the 

contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 

against each milestone missed subsequently also shall be withheld. However, no interest, 

whatsoever, shall be payable on such withheld amount. 
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Clause 3 

When Contract can be Determined 

Subject to other provision contained in this clause, the Engineer-in-Charge may, without 

prejudice to any other rights or remedy against the contractor in respect of any delay inferior 

workmanship, any claims for damages and/or any other provisions of this contract or 

otherwise, and whether the date of completion has or has not elapsed, by Notice in writing 

absolutely determine the contract in any of the following cases: 

 

(i) If the contractor having been given by the Engineer-in-Charge a Notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed in 

an inefficient or otherwise improper or un-workmanlike manner shall omit to comply 

with the  requirement of such Notice for a period of seven days thereafter. 
 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer-

in-Charge (which shall be final and binding) he will be unable to secure completion of the 

work by the date for completion and continues to do so after a Notice in writing of seven 

days from the Engineer-in-Charge. 
 
(iii)If the contractor fails to complete the work within the stipulated date or items of work 

with individual date of completion, if any stipulated, on or before such date(s) of 

completion and does not complete them within the period specified in a Notice  given in 

writing in that behalf by the Engineer-in-Charge. 
 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/or 

commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or take effective steps to remedy it within 7 days after a Notice in 

writing is given to him in that behalf by the Engineer-in-Charge. 
 
(v) If the contractor shall offer or give or agreed to give to any person in Government service 

or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do 

any act in relation to the obtaining or execution of this or any other contract for FCI. 
 
(vi) If the contractor shall enter into a contract with FCI in connection with which commission 

has been paid or agreed to be paid by him or to his knowledge, unless the particulars of 

any such commission and the terms of payment thereof have been previously disclosed in 

writing to the Engineer-in-Charge. 
 
vii) If the contractor shall obtain a contract with FCI as a result of wrong Tendering or other 

non-bonafide methods of competitive Tendering. 
 
viii) If the contractor being an individual or if a Firm,  any Partner thereof shall at any time 

be adjudged insolvent or have a receiving order or orders for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other than 

a voluntary liquidation for the purpose of amalgamation or reconstruction, under any 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

Insolvency Act for the time being in force or make any conveyance or assignment of his 

effects or composition or arrangement for the benefit of his creditors or purport so to do, 

or if any application be made under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a Trust Deed be executed by him for benefit of his 

creditors. 
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ix) If the contractor being a company shall pass a resolution or the court shall make an order 

that the Company shall be wound up or if a Receiver or a Manager on behalf of a creditor 

shall be appointed or if circumstances shall arise which entitle the court or the creditor to 

appoint a Receiver or a Manager or which entitle the court to make a winding up order. 

 

x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

 

xi) If the contractor assigns, transfer, sublets (engagement of labour on a piece-work basis or 

of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written approval of the 

Engineer-in-Charge. 

 

xii) If the work is not started by the contractor within 1/8
th

 of the stipulated time.  When the 

contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the FCI shall have powers: 

 

a) To determine or rescind the contract as aforesaid (of which Termination or Rescission 

Notice in writing to the Contractor under the hand of the Engineer-in-Charge shall be 

conclusive evidence). Upon such determination or rescission, the Earnest Money 

Deposit, Security Deposit already recovered and Performance Guarantee under the 

contract shall be liable to be forfeited and shall be absolutely at the disposal of the 

FCI. 

 

b) After giving Notice to the contractor to measure up the work of the contractor and to 

take such whole, or the balance or part thereof, as shall be un-executed out of his 

hands and to give it to another contractor to complete the work, the contractor, whose 

contract is determined or rescinded as above, shall not be allowed to participate in the 

Tendering process for the balance work. 

 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any advances 

on account or with a view to the execution of the work or the performance of the contract. In 

case action is taken under any of the provision aforesaid, the contractor shall not be entitled 

to recover or be paid any sum for any work thereof or actually performed under this contract 

unless and until the Engineer-in-Charge has certified in writing the performance of such work 

and the value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

 

Clause 4 - deleted 
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Clause 5 

Time and Extension for Delay 

The time allowed for execution of the Works as specified in the Schedule „F‟  „Bid Data 

Sheet‟ or the extended time in accordance with these conditions shall be the essence of the 

Contract. The execution of the works shall commence from such time period as mentioned in 

Schedule ‟F‟ or from the  date of handing over of the site whichever is later. If the Contractor 

commits default in commencing the execution of the work as aforesaid.  FCI shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the Earnest 

Money & Performance Guarantee absolutely. 

 

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart for each milestone and get it approved by the Department. The Chart 

shall be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the Contractor 

within the limitations of time imposed in the Contract documents, and further to ensure 

good progress during the execution of the  work, the contractor shall in all cases in which 

the time allowed for any work, exceeds one month (save for special jobs for which a 

separate programme has been agreed upon) complete the work as per mile stones given in 

Schedule „F‟‟Bid Data Sheet‟. 

 

 5.2 If the work(s) be delayed by:- 

i) force majeure, or 

ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 

 

i) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the contract, or 

ii) Non-availability or break down of tools and Plant to be supplied or supplied  by FCI or 

iii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor‟s control. 

 

Upon the happening of any such event causing delay, the Contractor shall immediately give 

Notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his 

best endeavours to prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

 

5.3 Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed Form. The contractor may also, if 

practicable, indicate in such a request the period for which extension is desired. 
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Clause 6 

Measurement of Work Done 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 

 

All measurement of all items having financial value shall be entered in Measurement Book 

and/or level field Book so that a complete record is obtained of all works performed under the 

contract. 

 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized Representative and by the Contractor or his authorized Representative from time 

to time during the progress of the work and such measurements shall be signed and dated by 

the Engineer-in-Charge and the Contractor or his Representative in token of their acceptance. 

If the contractor objects to any of the measurements recorded, a note shall be made to that 

effect with reason and signed by both the parties. 

 

If for any reason the Contractor or his authorized Representative is not available and the work 

of recording measurements is suspended by the Engineer-in-Charge or his Representative, the 

Engineer-in-Charge and the Department shall not entertain any claim from contractor for any 

loss or damages on this account. If the Contractor or his authorized Representative does not 

remain present at the time of such measurements after the Contractor or his authorized 

Representative has been given a Notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in-Charge or his Representative shall 

be deemed to be accepted by the Contractor. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour 

and other things necessary for measurements and recording levels. 

 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurement shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any 

general or local custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standard and if for any item no such standard is 

available, then a mutually agreed method shall be followed. 

 

The contractor shall give, not less than seven days‟ Notice to the Engineer-in-Charge or his 

authorized Representative in charge of the work, before covering up or otherwise placing  

beyond the reach of measurement any work in order that the same may be measured and  

correct dimensions thereof be taken before the same is covered up or placed beyond the  

reach of measurement and shall not cover up and place beyond reach of measurement any 

work without consent in writing of the Engineer-in-Charge or his authorized Representative 

in charge of the work who  shall within the  aforesaid period of seven days inspect the work, 

and if any  work shall be  covered up or placed beyond the reach of measurements without 

such Notice having been given or the Engineer-in-Charge‟s consent being obtained in 

writing, the same shall be uncovered at the Contractor‟s expenses, or in default thereof no 

payment or allowance shall be made for such work or the materials with which the same was 

executed. 
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Engineer-in-Charge or his authorized Representative may cause either themselves or through 

another officer of the department to check the measurements recorded jointly or otherwise as 

aforesaid and all provisions stipulated herein above shall be applicable to such checking of 

measurements or levels. 

 

It is also a term of this contract that recording of measurements of any item of work in the 

Measurement Book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over measurement or 

defects Noticed till completion of the defects liability period. 

 

 

Clause 6A 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. All measurements of 

all items having financial value shall be entered by the contractor and compiled in the shape 

of the Computerized Measurement Book having pages of A-4 size as per the format of the 

department so that a complete record is obtained of all the items of works performed under 

the contract.  All such measurements and levels recorded by the contractor or his authorized 

Representative from time to time, during the progress of the work, shall be got checked by 

the contractor from the Engineer-in-Charge or his authorized Representative as per interval or 

program fixed in consultation with Engineer-in-Charge or his authorized Representative.  

After the necessary corrections made by the Engineer-in-Charge, the measurement sheets 

shall be returned to the contractor for incorporating the corrections and for resubmission to 

the Engineer-in- Charge for the dated signatures by the Engineer-in- Charge and the 

contractor or their Representatives in token of their acceptance.  Whenever bill is due for 

payment, the contractor would initially submit draft computerized measurement sheets and 

these measurements would be got checked/ test checked from the Engineer-in-Charge and/or 

his authorized Representative. The contractor will, thereafter, incorporate such changes as 

may be done during these checks/test checks in his draft computerized measurements, and 

submit to the department a Computerized Measurement Book, duly bound, and with its pages 

machine Measurement Book. The Engineer-in-Charge and/or his authorized Representative 

would thereafter check this Measurement Book, and record the necessary certificates for their 

checks/ test checks.   

 
The final, fair, Computerized Measurement Book given by the contractor, duly bound, with its 

pages machine numbered should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed.  If at all any error is Noticed, the contractor shall 

have to submit a fresh Computerized Measurement Book with  its  pages  duly   machine 

Measurement Book  and bound, after getting the earlier Measurement Book cancelled by the 

department. Thereafter, the Measurement Book shall be taken in the Divisional Office records 

and allotted a number as per the Register of Computerized Measurement Books. 
 
This should be done before the corresponding bill is submitted to the Division Office for 

payment. The contractor shall submit two spare copies of such computerized Measurement 

Book‟s for the purpose of reference and record by the various officers of the department.  The 

contractor shall also submit to the department separately his computerized Abstract of Cost and 

the bill based on these measurements, duly bound, and its pages machine Measurement Book 

along with two spare copies of the bill. Thereafter, this bill will be processed by the Division 

Office and allotted a Measurement Book as per the computerized record in the same way as done 

for the measurement Book meant for measurements.  The contractor shall, without extra charge, 
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provide all assistance with every appliance, labour and other things necessary for checking of 

measurements/levels by the Engineer-in-Charge or his Representative.  Except where any general 

or detailed description of the work expressly shows to the contrary, measurements shall be taken 

in accordance with the procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general or local custom. In the case of items 

which are not covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards and if for any 

item no such standard is available then a mutually agreed method shall be followed.  The 

contractor shall give not less than seven days‟ Notice to the Engineer-in-Charge or his authorized 

Representative in charge of the work before covering up or otherwise placing beyond the reach of 

checking and/or test checking the measurement of any work in order that the same may be 

checked and/or test checked and correct dimensions thereof be taken before the same is covered 

up or placed beyond the reach of checking and/or test checking measurement and shall not cover 

up and place beyond reach of measurement any work without consent in writing of the Engineer-

in-Charge or his authorized Representative in charge of the work who shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered up or placed beyond the 

reach of checking and/or test checking measurements without such Notice having been given or 

the Engineer-in-Charge‟s consent being obtained in writing the same shall be uncovered at the 

Contractor‟s expense, or in default thereof no payment or allowance shall be made for such work 

or the materials with which the same was executed.  Engineer-in-Charge or his authorized 

Representative may cause either themselves or through another officer of the department to check 

the measurements recorded by contractor and all provisions stipulated herein above shall be 

applicable to such checking of measurements or It is also a term of this contract that checking 

and/or test checking the measurements of any item of work in the measurement Book and/or its 

payment in the interim, on account of final bill shall not be considered as conclusive evidence as 

to the sufficiency of any work or material to which it relates nor shall it relieve the contractor 

from liabilities from any over measurement or defects Noticed till completion of the defects 

liability period. Payment on Intermediate Certificate to be regarded as Advances 
 
Clause 7 

No payment shall be made for work, estimated to cost Rs. Fifty thousand or less till after the 

whole of the work shall have been completed and Certificate of Completion given. For works 

estimated to cost over Rs. Fifty thousand, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded measurement 

on the format of the Department in triplicate on or before the date of every month fixed for 

the same by Engineer-in-Charge. The contractor shall not be entitled to be paid and such 

interim payment if the gross work done together with net payment/adjustment of advances for 

material collected, if any, since the last such payment is less than the amount specified in 

Schedule „F‟ „Bid Data Sheet‟, in which case the interim bill shall be prepared on the 

appointed date of the month after the requisite progress is achieved. Engineer-in-Charge shall 

arrange to have the bill verified by taking or causing to be taken, where necessary, the 

requisite measurements of the work, In the event of the failure of the contractor to submit the 

bills. Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no 

claims whatsoever due to delays on payment including that of interest shall be payable to the 

contractor. Payment on account of amount admissible shall be made by the Engineer-in-

Charge certifying the sum to which the contractor is considered entitled by way of interim 

payment at such rates as decided by the Engineer-in-Charge. The amount admissible shall be 

paid by 10
th

 working day after the day of presentation of the bill by the Contractor to the 

Engineer-in-Charge or his Manager (CE/EE/ME) together with the account of the material 

issued by the department, or dismantled materials, if any, in the case of works outside the 

headquarters of the Engineer-in-Charge, the period of ten working days will be extended to 

fifteen working days. 
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All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 

work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate 

given by the Engineer-in-Charge relating to the work done or materials delivered forming 

part of such payment, may be modified or corrected by any subsequent such certificate(s) or 

by the final certificate and shall not by itself be conclusive evidence that any work or material 

to which it relates is/are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any way 

powers of the Engineer-in-Charge under the contract or any of such payments be treated as 

final settlement and adjustment of accounts or in any way very or affect the contract.  

 

Pending consideration of extension of date of completion, interim payments shall continue to 

be made as herein provided without prejudice to the right of the department to take action 

under the terms of this contract for delay in the completion of work, if the extension of date 

of completion is not granted by the competent authority. 

 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Manager 

(CE)/Elect) to the effect that the work has been completed up to the level in question make 

interim advance payments without detailed measurements for work done (other than 

foundations, items to be covered under finishing items) upto lintel level (including sunshade 

etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 

payments so allowed shall be adjusted in the subsequent interim bill by taking detailed 

measurements thereof. 

 

 

Clause 8 

Within ten days of the completion of the work, the contractor shall give Notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such Notice the  

Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall  furnish 

the contractor with a final Certificate of Completion, otherwise a provisional certificate of 

physical completion indicating defects(a) to be rectified by the contractor and/or (b) for 

which payment will be made at reduced rates, shall be issued. But no final Certificate of 

Completion shall be  issued, nor shall the work be considered to be complete until the 

contractor shall have removed from the premises on which the work shall be executed all 

scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for 

his/their work people on the site in connection with the execution of the works as shall have 

been erected or constructed by the contractor(s) and cleaned off the direct from all wood 

work, doors, windows walls, floor or other parts of the building, in, upon, or about which the 

work is to be executed or of which he may have had possession for the purpose of the 

execution; thereof, and not until the work shall have been measured by the Engineer-in-

Charge. If the contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and  all huts and sanitary arrangements 

as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the 

Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc. and dispose of the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor hall have no claim in respect of scaffolding or surplus materials 

as aforesaid except or any sum actually realized by the sale thereof. 
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Clause 8 A 

Contractor to Keep Site Clean 

When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing colour washing, painting etc. on walls, floor, windows, etc. 

Shall be removed and the surface cleaned simultaneously with the completion of these items 

of work in the individual rooms, quarters or premises etc. where the work is done without 

waiting for the actual completion  of all the other items of work in the contract. In case the 

contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall 

have the right to get this work done at the cost of the contractor either departmentally or 

through any other agency. Before taking such action, the Engineer-in-Charge shall give ten 

days‟ Notice in writing to the contractor. 

 

 

Clause 8B 

Completion Plan  

The contractor shall submit completion plan as required vide General specifications for 

Electrical works (Part I internal) 2005 and (Part II External)1994 as applicable within thirty 

days of the completion of the work. 

 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 

pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.25,000 (Rs. 

Twenty five thousand only) as may be fixed by the Deputy General Manager (Engg.) 

concerned and in this respect the decision of the DGM(Engg.) shall be final and binding on 

the contractor. 

 

 

Clause 9 

Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within three months of physical completion of the work or within one month of the date 

of the final Certificate of Completion of the work or within one month of the date of the final 

Certificate of Completion furnished by the Engineer-in-Charge whichever is earlier. No 

further claims shall be made by the contractor after submission of the final bill and these shall 

be deemed to have been waived and extinguished. Payments of those items of the bill in 

respect of which there is no dispute and of items in dispute, for quantities and rates as 

approved by Engineer-in-Charge, will, as far as possible be made within the period specified 

herein-under, the period being reckoned from the date of receipt of the bill by the Engineer-

in-Charge or his authorized Manager, complete with account of materials issued by the 

Department and dismantled materials. 

i)  If the Tendered value of work is uptoRs. 15 lakhs                  : 3 months 

ii) If the Tendered value of work exceeds  Rs. 15 lakhs               : 6 months 

 

 

 

 

 

 

 

 

 



Contractor 35 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

Clause 9 A 

Payment of Contractor’s Bills to Bank s 

Payment due to the contractor may, if so desired by him, be made to his Bank, registered 

financial, Co-operative  or Thrift Societies or recognized Financial Institutions instead of 

direct to him provided that the contractor furnishes to the Engineer-in-Charge(1) an 

authorization in the form of a legally valid document such as a Power of Attorney conferring 

authority on the Bank,  Registered financial, Co-operative  or Thrift Societies or recognized 

financial Institutions to receive payments and (2) his own acceptance of the correctness of the 

amount made out as being due to him by FCI or his signature on the bill or other claim 

preferred against FCI before settlement by the Engineer-in-Charge of the account or claim by 

payment to the Bank, Registered Financial, Co-operative  or Thrift Societies or recognized 

financial Institutions. While the receipt given by such Banks, registered financial Co-

operative or Thrift Societies or recognized financial Institutions shall constitute a full and 

sufficient discharge for the payment, the contractor shall whenever possible present his bills 

duly receipted and discharged through his Bank, Registered financial, Co-operative or Thrift 

Societies or recognized financial Institutions. 

 

Nothing herein contained shall operate to create in favour of the Bank; Registered Financial, 

Co-operative or Thrift Societies or recognized financial Institutions any rights or equities vis-

à-vis the FCI. 

 

 

Clause 10 

Materials which FCI will supply are shown in Schedule „B‟ of „Bid Data Sheet‟ which also 

stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The contractor 

shall be bound to procure them from the Engineer-in-Charge.  As soon as the work is 

awarded, the contractor shall finalise the programme for the completion of work as per clause 

5 of this contract and shall give his estimates of materials required on the basis of drawings/or 

schedule of quantities of the work. The Contractor shall give in writing his requirement to the 

Engineer-in-Charge which shall be issued to him keeping in view the progress of work as 

assessed by the Engineer-in-Charge, in accordance with the agreed phased programme of 

work indicating monthly requirements of various materials. The contractor shall place his 

indent in writing for issue of such materials at-least 7 days in advance of his requirement.  

Such materials shall be supplied for the purpose of the contract only and the value of the 

materials so supplied at the rates specified in the aforesaid Schedule shall be set off or 

deducted, as and when materials are consumed in items of work (including normal wastage) 

for which payment is being made to the contractor, from any sum then due or which may 

therefore become due to the contractor under the contract or otherwise or from the Security 

Deposit. At the time of submission of bills, the contractor shall certify that balance of 

materials supplied is available at site in original good condition.  The contractor shall submit 

along with every running bill (on account or interim bill) material wise reconciliation 

statements supported by complete calculations reconciling total issue,  total consumption and 

certified balance (diameter/section-wise in the case of steel) and resulting variations and 

reasons therefore. Engineer-in-Charge shall (whose decision shall be final and binding on the 

contractor) be within his rights to follow the procedure of recovery in clause 42 at any stage 

of the work if reconciliation is not found to be satisfactory.  The contractor shall bear the cost 

of getting the material issued, loading, transporting to site, unloading, storing under cover as 

required, cutting assembling Measurement Book and joining the several parts together as 

necessary.  



Contractor 36 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

Notwithstanding anything to the contrary contained in any other clause of the contract and (or 

the CPWA Code) all stores/materials so supplied to the contractor or procured with the 

assistance of the FCI shall remain the absolute property of FCI and the contractor shall be the 

trustee of the stores/materials, and the said stores/materials shall not be removed/disposed off 

from the site of the work on any account and shall be at all times open to inspection by the 

Engineer-in-Charge or his authorized Agent. Any such stores/materials remaining unused 

shall be returned to the Engineer-in-Charge in as good a condition in which they were 

originally supplied at a place directed by him, at a place of issue or any other place specified 

by him as he shall require, but in case it is decided not to take back the stores/materials the 

contractor shall have no claim for compensation on any account of such stores/materials so 

supplied to him as aforesaid and not used by him or for any wastage in or damage to in such 

stores/materials.   

 

On being required to return the stores/materials, the contractor shall hand over the stores/ 

materials on being paid or credited such price as the Engineer-in-Charge shall determine, 

having due regard to the condition of the stores/materials. The price allowed for credit to the 

contractor, however, shall be at the prevailing market rate not exceeding the amount charged 

to him, excluding the storage charge, if any. The decision of the Engineer-in-Charge shall be 

final and conclusive. In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to account for contravention of the terms of the licences or 

permit and/or for criminal breach of trust, be liable to FCI for all advantages or profits 

resulting or which in the usual course would have resulted to him by reason of such breach. 

Provided that the contractor shall in no case be entitled to any compensation or damages on 

account of any delay in supply or non-supply thereof all or any such materials and stores 

provided further that the contractor shall be bound to execute the entire work if the materials 

are supplied by the Government within the original scheduled time for completion of the 

work plus 50% thereof or schedule time plus 6 months whichever is more if the time of 

completion of work exceeds 12 months, but if a part of the materials only has been supplied 

within the aforesaid period, then the contractor shall be bound to do so much of the work as 

may be possible with the materials and stores supplied in the aforesaid period. For the 

completion of the rest of the work, the contractor shall be entitled to such extension of time as 

may be determined by the Engineer-in-Charge whose decision in this regard shall be final and 

binding on the contractor.   

 

The contractor shall see that only the required quantities of materials are got used. Any such 

material remaining unused and in perfectly good/original condition at the time of completion 

or determination of the contract shall be returned to the Engineer-in-Charge at the stores from 

which it was issued or at a place directed by him by a Notice in writing. The contractor shall 

not be entitled for loading, transporting, unloading and stacking of such unused material 

except for the extra lead, if any involved, beyond the original place of issue.   

 

 

Clause 10A 

Materials to be provided by the Contractor.   

The contractor shall, at his own expense, provide all materials, required for the works other 

than those which are stipulated to be supplied by the FCI.   

 

 

 

 



Contractor 37 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

The contractor shall, at his own expense and without delay, supply to the Engineer-in- Charge 

samples of materials to be used on the work and shall get these approved in advance. All such 

materials to be provided by the Contractor shall be in conformity with the specifications laid 

down or referred to in the contract. The contractor shall, if requested by the Engineer-in-

Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 

comply. The Engineer-in-Charge shall within thirty days of supply of samples or within such 

further period as he may require intimate to the Contractor in writing whether samples are 

approved by him or not. If samples are not approved, the Contractor shall forthwith arrange 

to supply to the Engineer-in-Charge for his approval, fresh samples complying with the 

specifications laid down in the contract.  When materials are required to be tested in 

accordance with specifications, approval of the Engineer-in-Charge shall be issued after the 

test results are received.  The Contractor shall at his risk and cost submit the samples of 

materials to be tested or analyzed and shall not make use of or incorporate in the work any 

materials represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-Charge. The Contractor shall not be eligible for 

any claim or compensation either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing of materials.  The 

contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 

the Engineer-in-Charge may require for collecting, and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the 

Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his 

authorized Representative shall at all times have access to the works and to all workshops and 

places where work is being prepared or from where materials, manufactured articles or 

machinery are being obtained for the works and the contractor shall afford every facility and 

every assistance in obtaining the right to such access.   

 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 

all materials which in his opinion are not in accordance with the specifications and in case of 

default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 

other persons to remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials. The Engineer-in-Charge shall also have 

full powers to require other proper materials to be substituted thereof and in case of default, 

the Engineer-in-Charge may cause the same to be supplied and all costs which may attend 

such removal and substitution shall be borne by the Contractor.  The contractor shall at his 

own expense, provide a material testing lab at the site for conducting routine field tests. The 

lab shall be equipped at least with the testing equipment as specified in schedule F of „Bid 

Data Sheet‟. 

 

Clause 10B 

Secured Advance on Non-perishable Material 

(i) The contractor, on signing an indenture in the form to be specified by the Engineer-in- 

Charge, shall be entitled to be paid during the progress of the execution of the work up to 

75% of the assessed value of any materials which are in the opinion of the Engineer-in-

Charge non-perishable, non-fragile and non-combustible and are in accordance with the 

contract and which have been brought on the site in connection therewith and are 

adequately stored and/or protected against damage by weather or other causes but which 

have not at the time of advance been incorporated in the works.   



Contractor 38 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

When materials on account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be recovered/ deducted from 

the next payment made under any of the clause or clauses of this contract.   

 

Such secured advance shall also be payable on other items of perishable nature, fragile 

and combustible with the approval of the Engineer-in-Charge provided the contractor 

provides a comprehensive insurance cover for the full cost of such materials. The decision 

of the Engineer- in-Charge shall be final and binding on the contractor in this matter. No 

secured advance, shall however, be paid on high-risk materials such as ordinary glass, 

sand, petrol, diesel etc. 

 

Mobilisation Advance 

(ii) Mobilization advance not exceeding 10% of the Tendered value may be given, if 

requested by the contractor in writing within one month of the order to commence the 

work. Such advance shall be in two or more instalments to be determined by the 

Engineer-in-Charge at his sole discretion. The first instalment of such advance shall be 

released by the Engineer-in-charge to the contractor on a request made by the contractor 

to the Engineer- in-Charge in this behalf. The second and subsequent instalments shall be 

released by the Engineer- in- Charge only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier instalment to the entire satisfaction of the Engineer-

in-Charge.   

 

Before any instalment of advance is released, the contractor shall execute a Bank 

Guarantee Bond from Scheduled Bank for the amount of advance & valid for the contract 

period. This shall be kept renewed from time to time to cover the balance amount and 

likely period of complete recovery, together with interest. Provided always that provision 

of Clause 10 B (ii) shall be applicable only when so provided in „Schedule F‟. 

 

Plant Machinery & Shuttering Material Advance 

(iii)An advance for plant, machinery & shuttering material required for the work and brought 

to site by the Contractor may be given if requested by the contractor in writing within one 

month of bringing such plant and machinery to site. Such advance shall be given on such 

plant and machinery which in the opinion of Engineer-in-charge will add to expeditious 

execution of work and improve the quality of work. The amount of advance shall be 

restricted to 5% percent of the Tender value. In the case of new plant and equipment to be 

purchased for the work, the advance shall be restricted to 90% of the price of such new 

plant and equipment paid by the contractor for which the contractor shall produce 

evidence satisfactory to the Engineer-in-Charge. In the case of second hand and used 

plants and equipment, the amount of such advance shall be limited to 50% of the 

depreciated value of plant and equipment as may be decided by the Engineer-in-Charge.  

 

The contractor shall, if so required by the Engineer-in-Charge, submit the statement of 

value of such old plant and equipment duly approved by a Registered Value recognized 

by the Central Board of Direct Taxes under the Income GCC Tax Act, 1961. No such 

advance shall be paid on any plant and equipment of perishable nature and on any plant 

and equipment of a value less than Rs.50,000/- Seventy five per cent of such amount of 

advance shall be paid after the plant & equipment is brought to site and balance twenty 

five percent on successfully commissioning the same.   

 



Contractor 39 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

Leasing of equipment shall be considered at par with purchase of equipment and shall be 

covered by tripartite agreement with the following: 

 

1. Leasing company which gives certificate of agreeing to lease equipment to the 

contractor. 

2. Engineer in Charge, and 

3. The contractor. 

 

This advance shall further be subject to the condition that such plant and equipment (a) are 

considered by the Engineer-in-Charge to be necessary for the works; (b) and are in working 

order and are maintained in working order; (c) hypothecated to the FCI as specified by the 

Engineer-in-Charge before the payment of advance is released. The contractor shall not be 

permitted to remove from the site such hypothecated plant and equipment without the prior 

written permission of the Engineer-in-Charge. The contractor shall be responsible for 

maintaining such plant and equipment in good working order during the entire period of 

hypothecation failing which such advance shall be entirely recovered in lump sum. For this 

purpose, steel scaffolding and form work shall be treated as plant and equipment.  The 

contractor shall insure the Plant and Machinery for which mobilization advance is sought and 

given, for a sum sufficient to provide for their replacement at site. Any amounts not 

recovered from the insurer will be borne by the contractor. (iv) The mobilization advance and 

plant and machinery advance in (ii) & (iii) above bear simple interest at the rate of 10 per 

cent per annum and shall be calculated from the date of payment to the date of recovery, both 

days inclusive, on the outstanding amount of advance. Recovery of such sums advanced shall 

be made by the deduction from the contractors bills commencing after first ten per cent of the 

gross value of the work is executed and paid, on pro-rata percentage basis to the gross value 

of the work billed beyond 10% in such a way that the entire advance is recovered by the time 

eighty per cent of the gross value of the contract is executed and paid, together with interest 

due on the entire outstanding amount up to the date of recovery of the instalment.  (v) If the 

circumstances are considered reasonable by the Engineer-in-Charge, the period mentioned in 

(ii) and (iii) for request by the contractor in writing for grant of mobilization advance and 

plant and equipment advance may be extended in the discretion of the Engineer-in-Charge.   

 

 

Clause 10C 

Payment on Account of Increase in Prices/Wages due to Statutory Order(s) 

If after submission of the Tender, the price of any material incorporated in the works 

(excluding the materials covered under Clause 10CA and not being a material supplied from 

the Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) and/or wages of labour 

increases as a direct result of the coming into force of any fresh law, or statutory rule or order 

(but not due to any changes of rate in Sales Tax/VAT,  Central/State Excise/Customs Duty) 

beyond the prices/wages prevailing at the time of the last stipulated date of receipt of Tenders 

including extensions, if any, for the work during contract period including the justified period 

extended under the provisions of clause 5 of the contract without any action under clause 2, 

then the amount of the contract shall accordingly be varied and provided further that any such 

increase shall be limited to the price/wages prevailing at the time of stipulated date of 

completion or as prevailing for the period under consideration, whichever is less.   

 

 

 



Contractor 40 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

If after submission of the Tender, the price of any material incorporated in the works 

(excluding the materials covered under Clause 10CA and not being a material supplied from 

the Engineer-in-Charge‟s stores in accordance with Clause 10 thereof) and/or wages of labour 

as prevailing at the time of last stipulated date of receipt of Tender including extensions, if 

any, is decreased as a direct result of the coming into force of any fresh law or statutory rules 

or order (but not due to any changes of rate in Sales Tax/VAT, Central/State Excise/Custom 

Duty) Government shall in respect of materials incorporated in the works  (excluding the 

materials covered under Clause 10CA and not being material supplied from the Engineer-in-

Charge‟s stores in accordance with Clause 10 hereof) and/or labour engaged on the execution 

of the work after the date of coming into force of such law statutory rule or order be entitled 

to deduct from the dues of the contractor, such amount as shall be equivalent to the difference 

between the prices of the materials and/or wages as prevailed at the time of the last stipulated 

date for receipt of Tenders including extensions if any for the work and the prices of 

materials and/or wages of labour on the coming into force of such law, statutory rule or order. 

This will be applicable for the contract period including the justified period extended under 

the provisions of clause 5 of the contract without any action under clause 2.  Engineer-in-

Charge may call Books of Account and other relevant documents from the contractor to 

satisfy himself about reasonability of increase in prices of materials and wages.  The 

contractor shall, within a reasonable time of his becoming aware of any alteration in the price 

of any such materials and/or wages of labour, give Notice thereof to the Engineer-in-Charge 

stating that the same is given pursuant to this condition together with all information relating 

thereto which he may be in position to supply.  For this purpose, the labour component of the 

work executed during period under consideration shall be the percentage as specified in 

Schedule F, of the value of work done during that period and the increase/decrease in labour 

shall be considered on the minimum daily wages in rupees of any unskilled adult male 

mazdoor, fixed under any law, statutory rule or order.  

 

 

Clause 10 CA 

Payment due to variation in prices of materials after receipt of Tender 

If after submission of the Tender, the price of materials specified in Schedule F of „Bid Data 

Sheet‟ increases/ decreases beyond the price(s) prevailing at the time of the last stipulated 

date for receipt of Tenders (including extensions, if any) for the work, then the amount of the 

contract shall  accordingly be varied and provided further that any such variations shall be 

effected for stipulated period of Contract including the justified period extended under the 

provisions of Clause 5 of the Contract without any action under Clause 2.  However, for work 

done/during the justified period extended as above, it will be limited to indices prevailing at 

the time of stipulated date of completion or as prevailing for the period under consideration, 

whichever is less.  The increase/decrease in prices of cement, steel reinforcement and 

structural steel shall be determined by the Price indices issued by the Director General 

(Works), CPWD. For other items provided in the Schedule „F‟, this shall be determined by 

the All India Wholesale Price Indices of materials as published by Economic Advisor to 

Government of India, Ministry of Commerce and Industry and base price for cement, steel 

reinforcement and structural steel as issued under the authority of Director General (Works) 

CPWD applicable for Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and for other 

places as issued under the authority of Zonal Chief Engineer, CPWD and base price of 

other materials issued by concerned Zonal chief Engineer as indicated in Schedule „F‟ as 

valid on the last stipulated date of receipt of Tender, including extension if any and for the 

period under consideration.   



Contractor 41 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

In case, price index of a particular material is not issued by Ministry of Commerce and 

Industry, then the price index of nearest similar material as indicated in Schedule „F‟ shall be 

followed.  The amount of the contract shall accordingly be varied for all such materials and 

will be worked out as per the formula given below for individual material:- 

Adjustment for component of individual material 

CI - CIo 

V = P x Q x -------------- 

CIo 

where, 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid 

or recovered. 

 

P = Base Price of material as issued under authority of DG(W), CPWD or concerned 

Zonal Chief Engineer as indicated in Schedule "F" of „Bid Data Sheet‟ valid at the 

time of the last stipulated date of receipt of Tender including extensions, if any. 

 

Q = Quantity of material brought at site for bonafide use in the works since previous bill. 

 

Clo = Price index for cement, steel reinforcement bars and structural steel as issued by the 

DG(W), CPWD as valid on the last stipulated date of receipt of Tenders including 

extensions, if any. For other items, if any, provided in Schedule „F‟, All India 

Wholesale Price Index for the material as published by the Economic Advisor to 

Government of India, Ministry of Industry and Commerce as valid on the last 

stipulated date of receipt of Tenders including extensions, if any.  

 

Cl = Price index for cement, steel reinforcement bars and structural steel as issued under 

the authority of DG(W), CPWD for period under consideration. For other items, if 

any, provided in Schedule „F‟, All India Wholesale Price Index for the material for 

period under consideration as published by Economic Advisor to Government of 

India, Ministry of Industry and Commerce.   

 

Note : (i) In respect of the justified period extended under the provisions of clause 5 of the 

contract without any action under clause 2, the index prevailing at the time of stipulated date 

of completion or the prevailing index of the period under consideration, whichever is less, 

shall be considered.  Provided always that provisions of the preceding Clause 10 C shall not 

be applicable in respect of Materials covered in this Clause.  (ii) If during progress of work or 

at the time of completion of work, it is Noticed that any material brought at site is in excess 

of requirement, then amount of escalation if paid earlier on such excess quantity of material 

shall be recovered on the basis of cost indices as applied at the time of payment of escalation 

or as prevailing at the time of effecting recovery, whichever is higher. 

 

Payment due to increase/decrease in Prices/Wages (excluding materials covered under clause 

10 (CA) after Receipt of Tender for Works  

 

 

 

 

 

 

 



Contractor 42 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

Clause 10 CC 

If the prices of materials (not being materials supplied or services rendered at fixed prices by 

the department in accordance with clause 10 & 34 thereof) and/or wages of labour required 

for execution of the work increase, the contractor shall be compensated for such increase as 

per provisions detailed below and the amount of the contract shall accordingly be varied, 

subject to the condition that that such compensation for escalation in prices and wages shall 

be available only for the work done during the stipulated period of the contract including the 

justified period extended under the provisions of clause 5 of the contract without any action 

under clause 2. However, for the work done during the justified period extended as above, the 

compensation as detailed below will be limited to prices/wages prevailing at the time of 

stipulated date of completion or as prevailing for the period under consideration, whichever is 

less.  No such compensation shall be payable for a work for which the stipulated period of 

completion is equal to or less than the time as specified in Schedule F. Such compensation for 

escalation in the prices of materials and labour, when due, shall be worked out based on the 

following provisions:- 

 

(i)  The base date for working out such escalation shall be the last stipulated date of receipt of 

Tenders including extension, if any. The cost of work on which escalation will be payable 

shall be reckoned as below : 

 

(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (A-B) : (C) 

(d) Full assessed value of Secured Advance (excluding materials Covered under Clause 

10 CA) fresh paid in this quarter : (D) 

(e) Full assessed value of Secured Advance (excluding materials Covered under Clause 

10 CA)  Clause 10 CA) recovered in this quarter : (E) 

 

(f) Full assessed value of Secured Advance for which escalation Payable in this  quarter  

       (D-E): (F) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter: (I) 

(j) Extra items/deviated quantities of items paid as per Clause 12 Based on prevailing 

market rates during this quarter: (J) 

 

      Then, M = C+F+I-J 

      N = 0.85 M 

 

(k) Less cost of material supplied by the department as per Clause 10 and recovered 

during the quarter (K) 

(l) Less cost of services rendered at fixed charges as per Clause 34 and  recovered during 

the quarter (L) 

 

Cost of work for which escalation is applicable: 

     W = N - (K + L) 

 

 

 

 



Contractor 43 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

 

(iii)Components for materials (except cement, reinforcement bars, structural steel   or other 

materials covered under clause 10 CA) labour, P.O.L., etc. shall be pre-determined for 

every work and incorporated in the conditions of contract attached to the Tender papers 

included in Schedule „F‟. The decision of the Engineer-in-Charge in working out such 

percentage shall be binding on the contractors. 

 

(iv) The compensation for escalation for other materials (excluding cement,  reinforcement  

bars, structural steel or other materials covered under clause 10 CA) and P.O.L. shall be  

worked as per the formula given below:- 

(a) Adjustment for civil component (except cement, structural steel, reinforcement bars 

nd other materials covered under clause 10CA) / electrical component of construction 

„Materials‟ 

Xm MI-MIo 

Vm = W x--------------x ------------------- 

     100 MIo 

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid  

or recovered. 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Xm = Component of „materials‟ (except cement, structural steel, reinforcement bars and other 

materials covered under clause10CA) expressed as percent of the total value of work. 

 

Ml = All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale Price Index 

for Individual Commodities/ Group Items for the period under consideration as 

published by Economic Advisor to Govt. of India, Ministry of Industry & Commerce 

and applying weightages to the Individual Commodities/Group Items. (In respect of 

the justified period extended under the provisions of clause 5 of the contract without 

any action under clause 2, the index prevailing at the time of stipulated date of 

completion or the prevailing index of the period under consideration, whichever is 

less, shall be considered.) 

 

Mlo = All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale Price Index 

for Individual Commodities/Group Items valid on the last stipulated date of receipt of 

Tender including extension, if any, as published by the Economic Advisor to Govt. of 

India, Ministry of Industry & Commerce and applying weightages to the Individual 

Commodities/Group items. 

*Note: relevant component only will be applicable. 

(b) Adjustment for component of „POL‟ 

 

Z FI-FIo 

Vf = W x --------- x --------------- 

100 FIo 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of work. 
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FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under 

consideration as published by Economic Advisor to Govt. of India, Ministry of 

Industry & Commerce, New Delhi. (In respect of the justified period extended under 

the provisions of clause 5 of the contract without any action under clause 2, the index 

prevailing at the time of stipulated date of completion or the prevailing index of the 

period under consideration, whichever is less, shall be considered.) 

FIo = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last date of 

receipt of Tender including extension, if any. 

 

v) The following principles shall be followed while working out the indices mentioned in 

para (iv) above. 

 

(a) The compensation for escalation shall be worked out at quarterly intervals and shall be 

with respect to the cost of work done as per bills paid during the three calendar 

months of the said quarter. The first such payment shall be made at the end of three 

months after the month (excluding the month in which Tender was accepted) and 

thereafter at three months‟ interval. At the time of completion of the work, the last 

period for payment might become less than 3 months, depending on the actual date of 

completion.  

 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is 

paid shall be the arithmetical average of the indices relevant to the three calendar 

months. If the period up to date of completion after the quarter covered by the last 

such instalment of payment, is less than three months, the index Ml and Fl shall be the 

average of the indices for the months falling within that period. 

 

(vi) The compensation for escalation for labour shall be worked out as per the formula given 

below:- 

Y LI-LIo 

VL = W x --------- x -------------- 

100 Lio 

VL : Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or 

recovered. 

 

W : Value of work done, worked out as indicated in sub-para (ii) above. 

Y : Component of labour expressed as a percentage of the total value of the work. 

Ll : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 

statutory rule or order as applicable on the last date of the quarter previous to the one under 

consideration. (In respect of the justified period extended under the provisions of clause 5 of 

the contract without any action under clause 2, the minimum wage prevailing on the last date 

of quarter previous to the quarter pertaining to stipulated date of Completion or the minimum 

wage prevailing on the last date of the quarter previous to the one under consideration, 

whichever is less, shall be considered.) 

 

Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as on the last stipulated date of receipt of Tender including 

extension, if any. 
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(vii) The following principles will be followed while working out the compensation as per 

sub-para (vi) above. 

 

(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) above 

shall be the higher of the wage notified by Government of India, Ministry of Labour 

and that notified by the local administration both relevant to the place of work and the 

period of reckoning. 

 

(b) The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials and/or P.O.L. is paid under this clause.  

If such revision of minimum wages takes place during any such quarterly intervals, 

the escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

 

(c) Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rate for an unskilled adult male mazdoor 

alone shall form the basis for working out the escalation compensation payable on the 

labour component. 

 

(viii) In the event the price of materials and/or wages of labour required for execution of the 

work decrease/s, there shall be a downward adjustment of the cost of work so that such 

price of materials and/or wages of labour shall be deductible from the cost of work under 

this contract and in this regard the formula herein before stated under this Clause 10CC 

shall mutatis mutandis apply, provided that: 

 

 (a) no such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of 

completion of the work is equal to or less than the time as specified in Schedule „F‟. 

 

(b) The Engineer-in-Charge shall otherwise be entitled to lay down the procedure by 

which the provision of this sub-clause shall be implemented from time to time and the 

decision of the Engineer-in-Charge in this behalf shall be final and binding on the 

contractor. 

 

ix) Provided always that:- 

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable but provisions of clause 10CA will be applicable. 

 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 

10CA will become applicable. 

 

Clause 10 D 

Material Govt  Property 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 

of the site for a work, etc. as FCI‟s property and such materials shall be disposed off to the 

best advantage of FCI according to the instructions in writing issued by the Engineer-in-

Charge.  Work to be executed in accordance with Specifications, Drawings, Orders etc. 
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Clause 11 

The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regards materials and otherwise in every respect strict 

accordance with the specifications.  The contractor shall also confirm exactly fully and 

faithfully to the designs, drawings and instructions in writing in respect of the work singed by 

the Engineer-in-charge and the contractor shall be furnished free of charge one copy of the 

specifications, and all the such drawings and instructions as are not included in the Central 

Public Works Department compilation entitled “Specifications for work, at Delhi 2009 Vol. I 

& II with upto date correction slips, in force from time to time or any other printed 

publication or General Specifications referred to elsewhere in the Contract.  

 

The Contractor(s) is / are to provide everything of every sort and kind (with the exceptions 

noted in the schedule attached) which may be necessary and requisite for the due and proper 

execution of the several works included in the contract whether original or altered according 

to the true intent and meaning of the drawings and specifications taken together, which are to 

be signed by the Engineer-in-charge and the contractor(s) whether the same may or may not 

be particularly described in the specifications or shown on the drawings provided that the 

same are reasonably to be inferred there from and in case of any discrepancy between the 

drawings and the specifications the Engineer in-charge is to decide which shall be followed.  

 

Complete copies of the drawings and specifications signed by Engineer-in-charge shall be 

furnished by him to the contractor(s) for his/their own use, and same or copies thereof shall 

be kept by the contractor(s) on the site of the work. 

 

 

Clause 12 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 

to, or substitutions for the original specifications, drawings, designs and instructions that may 

appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 

part of the works in case of non-availability of a portion of the site or for any other reasons 

and the contractor shall be bound to carry out the works in accordance with any  instructions 

given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided therein and 

any altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the 

same conditions in all respects including price on which he agreed to do the main work 

except as hereafter provided.   

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the Tendered value sum being ordered, be extended, if requested by 

the contractor, as follows : 

(i) In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original Tendered value plus (ii) 25% of the time calculated in (i) 

above or such further additional time as may be considered reasonable by the 

Engineer-in-Charge.  
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Deviation, Extra Items and Pricing 

12.2 In the case of extra item(s) (items that are completely new, and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of order 

or occurrence of the item(s) claim rates, supported by proper analysis, for the work and 

the engineer-in-charge shall within one month of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be 

paid in accordance with the rates so determined.  In the case of substituted items (items 

that are taken up with partial substitution or in lieu of items of work in the contract), the 

rate for the agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para. 

 

Deviation, Substituted Items, Pricing 

(a) If the market rate for the substituted item so determined is more than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so increased to 

the extent of the difference between the market rates of substituted item and the 

agreement item (to be substituted).  (b) If the market rate for the substituted item so 

determined is less than the market rate of the agreement item (to be substituted), the rate 

payable to the contractor for the substituted item shall be the rate for the agreement item 

(to be substituted) so decreased to the extent of the difference between the market rates of 

substituted item and the agreement item (to be substituted). 

 

Deviation, Deviated Quantities, Pricing In the case of contract items, substituted items, 

contract cum substituted items, which exceed the limits laid down in schedule F, the 

contractor may within fifteen days of receipt of order or occurrence of the excess, claim 

revision of the rates, supported by proper analysis for the work in excess of the above 

mentioned limits, provided that if the rates so claimed are in excess of the rates specified in 

the schedule of quantities, the Engineer-in-Charge shall within one month of receipt of the 

claims supported by analysis, after giving consideration to the analysis of the rates submitted 

by the contractor, determine the rates on the basis of the market rates and the contractor shall 

be paid in accordance with the rates so determined.  

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates 

of items for the work in excess of the limits laid down in Schedule F, and the Engineer-in-

Charge shall after giving Notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within fifteen days 

of the receipt of the Notice, revise the rates for the work in question within one month of 

the expiry of the said period of fifteen days having regard to the market rates.  

 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 

date account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the 

Engineer-in-Charge which he has executed during the preceding quarter failing which the 

contractor shall be deemed to have waived his right. However, the DGM may authorise 

consideration of such claims on merits. 

 

 

 



Contractor 48 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as 

works relating to foundation unless & otherwise defined in the contract: 

 

(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 

(iii)For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks 

and other elevated structures: All works up to 1.2 metres above the ground level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 metres 

above the ground level. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of sub base. 

 

12.6 Any operation incidental to or necessarily has to be in contemplation of Tenderer 

while filing. Tender, or necessary for proper execution of the item included in the 

Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

specifically indicated in the description of the item and the relevant specifications, shall 

be deemed to be included in the rates quoted by the Tenderer or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be admissible for such 

operations. 

 

The contractor(s) is/are not to vary or deviate from the drawings, specifications or 

instructions or execute any extra work of any kind whatsoever unless upon the authority of 

the Engineer-in-Charge to be sufficiently shown by an order in writing or by plan or drawing 

expressly given and signed by him as an extra or variation or by any subsequent written 

approval signed by him. In compliance with the Engineer-in-Charge aforesaid order, plan or 

drawing or approval involves extra work and/or expense beyond that involved in the 

execution of the contract works, when unless the same were issued in consequence of some 

breach of this contract on the part contractor(s) the latter shall be entitled to be paid the price 

of the said work (to be valued as hereinafter provided) and/or the expense aforesaid. 

 

Note: Individual trade means the trade sections into which a Schedule of quantities annexed 

to the agreement has been divided or in the absence of any such division the individual 

sections of C.P.W.D. Schedule of Rate specified such as, excavation and earth work, 

concrete, wood work and joinery etc. 

 

 

Clause 13   

If at any times  after the commencement of the work the Food Corporation of India shall for 

any reason whatsoever not require the whole or any part of the works thereof as specified in 

the Tender to be carried out, the Engineer-in-Charge shall give Notice in writing of the fact to 

the  contractor who shall have no claim to any payment to compensation whatsoever on 

account of  any profit or advantage which he might have derived from the execution of the 

work not having been carried out, neither shall  he have any claim for compensation by 

reason of any alterations having been made in the original specifications, drawings, designs 

and instructions, which shall involve and curtailment of the work as originally contemplated. 
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Provided that the contractor shall be paid the charges on the cartage only of, materials 

actually and bonafide brought to the site of the work by the contractor and rendered surplus 

as a result of the abandonment or curtailment of the work or any portion thereof and taken 

back by the contractor, provided however that the Engineer-in-Charge shall have in all such 

cases the option of taking over all or any such materials at their purchase price or at local 

current rates whichever may be less. In the case of such stores having been issued from the 

Government stores, supervisions, charges and storage charges shall be refunded in addition to 

the issue rate of the materials. 

 

 

Clause 14   

If contractor: 

i) At any time makes default during currency of work or doest not execute any part of the 

work with due diligence and continues to do so even after a notice in writing of 7 days in this 

respect from the Engineer-in-charge; or 

 

ii) Commits default in complying with any of the terms and conditions of the contract and 

does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 

writing is given in that behalf by the Engineer-in-charge; or 

 

Fails to complete the work(s) or items of work with individual dates of completion, on or 

before the date(s) so determined, and does not complete them within the period specified in 

the notice given in writing in that behalf by the Engineer-in-Charge. 

 

The Engineer-in-Charge without invoking action under Clause3 may, without prejudice to 

any other right or remedy against the contractor which have either accrued or accrue 

thereafter to Corporation, by a notice in writing to take the part work/ part incomplete work 

of any item(s) out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores etc. 

thereon; and/ or 

(b) Carry out the part work/ part incomplete work of any item(s) by any means at the risk and 

cost of the contractor. 

 

The Engineer-in-Charge shall determine the amount, if any is recoverable from the contractor 

for completion of the part work/ part incomplete work of any item(s) taken out of his hands 

and execute at the risk and cost of the contractor, the liability of the contractor on account of 

loss or damage suffered by the Corporation of action under this clause shall not exceed 10% 

of the tendered value of the work.   

 

In determining the amount, credit shall be given to the contractor with the value of work done 

in all respect in the same manner and at the same rate as if it had been carried out by the 

original contractor under the terms of his contract, the value of contractor‟s materials taken 

over and incorporated in the work and use of plant and machinery belonging to the 

contractor.  The certificate of the Engineer-in-charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under this clause shall 

only be taken after giving notice in writing to the contractor.  Provided also that if the 

expenses incurred by the department are less than the amount payable to the contractor at his 

agreement rates, the difference shall not be payable to the contractor. 
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Any excess expenditure incurred or to be incurred by Corporation in completing the part 

work/ part incomplete work of any item(s) or the excess loss of damages suffered or may be 

suffered by Corporation as aforesaid after allowing such credit shall without prejudice to any 

other right or remedy available to Corporation in law or as per agreement be recovered from 

any money due or which at any time henceforth become due to the contractor on any account, 

and if such money is insufficient, the contractor shall be called upon in writing and shall be 

liable to pay the same within 30 days.  

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 

Engineer-in-Charge shall have the right to sell any or all the contractors unused materials, 

constructional plant, implements, temporary building at site etc. and adjust the proceeds of 

sale thereof towards the dues recoverable from the contractor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract. 

 

In the event of above course being adopted by the Engineer-in-charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any advance 

on any account or with a view to the execution of the work or the performance of the 

contract. 

 

 

Clause 15   
All work under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the inspection and supervision of the Engineer-in-Charge and his authorized 

subordinate and contractor shall at all time during the usual working hours and at all other 

times at which reasonable Notice of the intension of the Engineer-in-Charge or his 

subordinate to visit the works shall have been given to the contractor, either himself be 

present to receive order and instructions or have a responsible agent duly accredited in 

writing present for the purpose. Order given to the contractor‟s agent shall be considered to 

have the   same force as if they had been given to the contractor himself. The work can also 

be inspected by the Chief Technical Examiner or his authorized Representative on behalf of 

the Engineer-in-Charge. 

 

 

Clause 16  

The contractor shall give not less than seven days‟ Notice in writing to the Engineer-in-

charge or his subordinate in charge of the work before covering tip or  otherwise  placing 

beyond the reach of measurement any work in order   that  the same may be measured and 

correct dimensions  thereof be taken before the same is so covered up to place beyond the 

reach of measurement and  shall not cover up and place beyond the reach of measurement 

any work without the consent in writing of  the Engineer-in-Charge or his subordinate in 

charge of the  work, who shall within the aforesaid period of 7 days inspect the work and if 

any work shall be covered up or place beyond the reach of measurement, without such Notice 

having been given or Engineer-in-Charge consent being obtained, the same shall be 

uncovered at the contractor, expense, or in default thereof no payment of allowance shall be 

made for such work or the  materials with which the same was executed. 
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Clause 17  

If the contractor or his working people or servants shall break, deface, injure or destroy any 

part of building in which they may be working or any building, road kerb, fence, enclosure, 

water pipe, cables, drains, electric or telephone post of wire, trees, grass or grassland, or 

cultivated ground continuous to the premises on which the work or any part of  it is being 

executed or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within 12 months after 

a certificate final or otherwise of its completion shall have been given by the Engineer-in-

Charge as aforesaid arising out of defect or improper material or workmanship the contractor 

shall upon a receipt of a Notice in writing on that behalf  make the same good at his own 

expense or in default the Engineer-in-Charge cause the same to be made good by the other 

workman and deduct the expense from any sums that may be due or at any time thereafter 

may become due to the contractor or from his Security Deposit or the proceeds of Sale 

thereof or of a sufficient portion thereof. The Security Deposit of the contractor shall not be 

refunded before the expiry of twelve months (6 months in the case of any work other than 

road work costing to Rs. 10,00,000/- and below) after the issue of the certificate final or 

otherwise, of completion  of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work if in the opinion of the Engineer-in-

Charge, half of the Security Deposit is sufficient to meet all liabilities of the contractor under 

this contract, half of the security deposit will be refunded after Six months and the remaining 

half after twelve months of the issue of said Certificate of Completion of till the final bill has 

been prepared and passed whichever is later. 

 

As per circular no. 4/13, dated 31-12-2013, it is clarified that the Security deposit shall be 

refunded to the contractor on the satisfactory completion of the stipulated maintenance period 

which is reckoned from the date of completion of work not from the date of finalisation of 

account.   

 

Clause 18.  

The contractor shall supply and provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the Engineer-in-

Charge stores) plant tools, appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary work requisite or proper for the proper execution of the  work, whether original 

altered or substituted and whether included in the specification or other documents  forming 

part of contract or referred to in those conditions or not, or which may be  necessary for the 

purpose of satisfying or complying with the requirement of the Engineer-in-Charge as to any 

matter as to which under these conditions he is entitled to be satisfied or which he is entitled 

to require together with carriage thereof to and from the work. The contractors shall also 

supply without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighing and assisting of the   

measurement of examination at any time and from time to time of the work of materials. 

Failing this so doing the same may be provided by the Engineer-in-Charge at the expense of 

the contractor and the expense may be deducted from any money due to the contractor under 

the contract and or from his Security Deposit or the proceeds of sale thereof, or of a sufficient 

portion thereof. 
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Clause 18A 

In every case in which by virtue of the provisions of Section 12 Subsection. 

 

(i) of the Workmen‟s Compensation act, 1923 Food Corporation of India is obliged to pay 

compensation to a workman employed by the contractor in execution of the works, the 

Corporation will recover from the  contractor the amount of the compensation so paid and 

without prejudice to the rights of the Corporation under Section 12, Subsection (2) of the 

said Act, the Corporation shall be a liberty to recover such amount or any part thereof by 

deducting it from the Security Deposit or from any sum due by the Corporation to the 

contractor whether under this contract or otherwise, the Corporation shall  not be bound 

to contest any claim made against it under Se4ction 12 subsection (1) of the  said Act 

except on the written request of the contractor and his giving to the Corporation full 

Security for all costs for which the Corporation might become liable in consequence of 

contesting such claim. 

 

 

Clause 19 :  

The contractor shall obtain a valid license under the Contract labour (R&A) Act, 1970 and 

the contract labour (Regulation and Abolition) Central Rules,1971 before the commencement 

of the work, and continue to have a valid license until the completion of the work. The 

contractor shall also abide by the provision of the child labour (Prohibition and Regulation 

Act, 1986) 

 

The Contractor shall also comply with the provision of the building and other construction 

workers (Regulation) Employment and conditions of service Act, 1986 and the building and 

other construction worker‟s welfare cess Act, 1996.  Any failure to fulfill this requirement 

shall attract the panel provisions of this contract arising out of the resultant nor/execution of 

the work. 

 

Clause 19A.  

No labourer below the age of eighteen years shall be employed on the work. 

 

Clause 19B.  

Every worker shall be given paid weekly holiday normally on Sunday in accordance with 

provision of Minimum Wages (Central) Rules, 1970, as amended from time to time 

irrespectively of whether such worker is governed by the Minimum Wages Act 1948 or 

Payment of wages to labourers 

 

(a)  The contractor shall pay not less than fair wage to labourers engaged by him on the work, 

as per Schedule of fair wages. 

 

Explanation “Fair Wage” means  wages whether for time or piece-work notified at the  time 

of inviting Tenders for the work and where such wages have not been so notified the wages 

prescribed by the Central Public Works Department for the district in which the work is done. 

It will be notified/prescribed by CPWD in consultation with the officers of Industrial 

Relations, Machinery located in the respective areas and will not be less than the Minimum 

rates of Wages fixed by the Government for that class of employees engaged on the same 

type of work in the same area. 
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The contractor shall notwithstanding the provision of any contract to the contrary cause to be 

paid fair wage to labourer indirectly engaged on the work, including any labour engaged by 

his sub-contractors in connection with the said work, as if the labourer has been immediately 

employed by him. 

 

Liability for Personnel: 

(b) All persons employed by the contractor shall be engaged by him as his own employees / 

workers in all respects and all rights and liabilities under the Indian Factories Act, or the 

Employees Compensation Act and Employees Provident Fund & Misc. Provisions Act, or 

any other similar applicable enactments in respect of all such personnel shall exclusively 

be that of the contractor.  The contractor shall be bound to indemnify the Corporation 

against all the claims whatsoever in respect of his personnel under the Employees 

Compensation Act, 1923 or any statutory modification thereof or otherwise for or in 

respect of any damage or compensation payable in consequence of any accident or injury 

sustained by any workmen or other person whether in employment of the Contractor or 

not.  

 

(i)  The contractor shall be liable for making contributions in accordance with the 

provisions of the Employees Provident Funds & Misc. Provisions Act, 1952 and the 

scheme framed there-under in respect of the labour employed by him.  The contractor 

shall recover the amount payable by such employees and pay to the Corporation i.e. 

the Principal employer under the said Act, the amount of member‟s contribution 

together with an equal amount of his contribution.  If, on account of the default of the 

contractor in making / depositing such payments or for any other reason, the 

Corporation makes such contributions on behalf of the contractor, the FCI shall be 

entitled to set off against the amount due to the contractor, the contributions made by 

it on account of his default in making payments or otherwise in respect of the labour 

employed by the Contractor.  

 

(ii) The Contractor shall maintain and submit following Records & Returns prescribed 

under the EPF Act 1952 and the Scheme framed there-under to the Authority 

designated under the said Act and to the General Manager, Food Corporation of India 

or any officer acting on his behalf :- 

Form – 2  Nomination & Declaration Forms to be submitted for new entrants. 

Form – 3  The Contribution Card for the currency period – Annually. 

Form – 3A  Contribution Card for the currency period from 1
st
 April to 31

st
 March 

– Annually     

Form – 4  Contribution Card for Employees other than monthly paid Employees 

– Annually 

Form – 5 Return of Employees qualifying for the Membership. 

Form – 5A Return of Ownership to be sent to the Regional Commissioner. 

Form – 6 Return of the Contribution Card and Annual Statement of 

Contribution. 

Form – 6A  Consolidated Annual Contribution Statement. 

Form – 10 Form of Maintenance of Accounts. 

Form – 11  Balance Sheet 

Form – 12A Statement of Contribution- Monthly. 
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(iii)The Contractor shall, within 7 days of the close of every month, submit to the 

Principal Employer (Corporation), a Statement showing the recoveries of 

Contribution in respect of Employees employed by or through him and shall have to 

furnish to him such information as the Principal Employer (Corporation) is required to 

furnish under the provisions of Employees Provident Fund Scheme 1952 to the 

Commissioner. 

 

(iv) The Contractor shall maintain Inspection Note Book in the form as may be specified 

by the Commissioner, for an Inspector to record his observations on his visit.  The 

Contractor shall also make available the same when asked for inspection to the 

Officers of the Regional Provident Fund Commissioner and to the General Manager, 

Food Corporation of India or Officer authorized by him or acting on his behalf.  

 

(c) If the Contractor fails to submit the prescribed Returns, Records and other documents to 

the designated authority under the EPF & MP Act, 1952 and Scheme framed there under 

and also to General Manager, Food Corporation of India or an Officer acting on his 

behalf, FCI will be at liberty to withhold the pending bills, Security Deposit etc., and or 

any other payments due to the Contractor.  

 

(d) In complying with the said enactments or any statutory modifications thereof, the 

contractor shall also comply with or cause to be complied with the labour regulations 

enactments made by the State Govt./Central Govt. from time to time in regard to payment 

of wages to the workers, wage period, deduction from wages, recovery of wages not paid 

and deductions unauthorizedly made, maintenance of wage book and wage slip, 

publication of the scale of wages and other terms of employment, inspection and 

submission of periodical return and all other matters of like nature.  

 

(e) Notwithstanding the fact whether the said legislations, enactments or any statutory 

modifications thereof, are applicable or not the employees / workers employed by the 

contractor he shall comply with the following :- 

 Payment of Wages to Workers :- 

The contractor shall pay not less than minimum wages to the workers engaged by 

them on either time rate basis or piece rate basis on the work.  Minimum wages both 

for the time rate and for the piece rate work shall mean the rate(s)” notified by 

Appropriate Authority from time to time during the currency of contract period.  

Where such wages have not been so notified by the appropriate authority, the wages 

prescribed by the General Manager (R), as minimum wage shall be made applicable.  

The contractor shall maintain following records and registers as per Minimum 

Wages Act, 1948 & Central Rules made thereunder: 

Form – I  Register of fines. 

Form – II Register of deduction for damage or loss caused to employer by the 

neglect or default of the employed person. 

Form – III Annual Return. 

Form – IV  O.T. Register for workers  

Form – V  Muster Roll 

Form – IX  Abstract of the Act & Rules to be displayed on Notice Board. 

Form – XI Wage slips should be issued to the Contract Labour in a day prior 

to disbursement of wages. 
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The proforma of Wage Book, Wage Slip, Register of unpaid wages and Register of Fines and 

Deductions giving the particulars as indicated in Appendix III.  

 

The minimum wages prescribed for the time being for piece rate and time rate workers are as 

indicated below : 

1. Time rated worker 

2. Piece Rated Workers  

Provided that equal wages to women labour at par with men shall be paid for similar nature 

of work.  

 

Attendance Allowance : 

The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by 

the Ministry of Labour under the Minimum Wages Act from time to time to the regular 

workers generally employed by him on piece rate or time rate basis when such worker report 

for duty on the day but is not booked or given work for the day shift.  Aforesaid wage / 

benefits at Clause ……………. shall be deemed to be a part of this contract.  

 

(f) Welfare and Health of Contract Labour:  

Duties and responsibilities of the Contractor:- 

The contractor shall comply with the provisions as regards provision of canteen /rest room, 

latrine, Urinal, Washing facilities, first aid facilities etc. As follows as contained in the 

Contract Labour (Regulation & Abolition) Act 1970 and other applicable laws as 

amended from time to time : 

(i) Where contract labour is required to halt at night and work is likely to continue 

for three months, a rest room is to be provided by the Contractor within 15 days.  

(ii) Where 100 or more Contract Labour is likely to continue work for six months, 

the contractor shall provide a Canteen within 60 days of employing labour. 

(iii)Sufficient supply of drinking water at convenient places to be provided.  

(iv) Sufficient number of latrines and urinals to be provided.  

(v) Adequate and suitable washing, bathing places separately for men and women, 

shall be provided by the contractor.  

(vi) First Aid Box (one box for 150 Contract Labour) to be provided in working 

hours. 

 

(g) (i)Every tenderer whose tender is accepted by the Corporation shall immediately apply in 

Form V for license to the prescribed licensing authority through the FCI (principal 

employer) in terms of Section 12 of the Contract Labour (R&A) Rules, 1971 before 

entering upon any work under the contract.  The Contractor shall also obtain temporary 

licenses whenever required under rule 32 of the relevant Rules in case where he intends to 

employ more labour in number than that mentioned in the regular license for short 

durations not exceeding 15 days.  The contractors shall also make an application in Form 

VII through the principal employer (FCI) for renewalof the expiring of the regular license 

as the regular license is valid for 12 months.  The contractor shall also get the 

temporary license renewed whenever necessary through the Principal Employer.  If for 

any reason, the application for a license is finally rejected by the licensing / appellate 

authority, the contract shall be liable to be terminated at the risk and cost of the contractor 

and the decision of the Engineer-in-charge in this behalf shall be final and binding on the 

contractor.  Every contractor shall also abide by all the provisions of the Contract 

Labour (R&A) Act, 1970 and the Rules framed there-under: 
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(ii) As per Rule 25 (2)(VIII), every contractor shall file a return intimating 

commencement / completion of contract work within 15 days to the inspector in 

Form VI A.  

(iii)As per Rule 75, the contractor shall maintain a Register of workmen Employed 

in Form – XIII and he shall also display hours of work, nature of duty etc.  

(iv) Employment Card shall be given by Contractor in Form XIV to each worker 

within 3 days of employment as per Rule 76.  The proforma of Employment 

Card is given in Appendix (III – a).  

(v) Every contractor shall issue a Service Certificate in Form – XV to the workman 

on termination of his services as per Rule 77.  

(vi) As per Rule 82 (1), every contractor shall submit Half Yearly returns „in 

duplicate in Form – XXIV to Licensing Officer within 30 days from the close of 

half year.  

(vii)Notice to be displayed as required under Rule 81(1) and copy of notice to be sent 

to Inspector as per Rule 81(2).  

(viii)The contractor shall also maintain following records / registers also: 

(a) Muster Roll in Form – XVI. 

(b) Register for deduction for damage, loss in Form XX as per Rule  

78(1)(a)(ii). 

 (c) Register of Fines in Form – XXI. 

(d) Register of Advances in Form – XXII.  

 

(h) The contractor also comply with all Rules, Acts and Regulations made by the State 

Govt./Central Govt. from time to time pertaining to the contract, including all labour 

laws.  

 

 

Clause 19 C  

In respect at all directly or indirectly employed in the work for the performance of the 

contractors parts of this Agreement the contractor shall at his own expense arrange for the 

safety provisions as per Safety Code framed from time to time and shall at hisown expense 

provide for all facilities in connection therewith. In case the contractor fails to make 

arrangement to provide necessary facilities as aforesaid he shall be liable to pay a penalty of 

Rs.50 for each default and in addition the Engineer-in-Charge shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the cost incurred in that behalf 

from the contractor. 

 

Clause 19 D  

The contractor shall submit, by the 4
th

 and 19
th

 of every month, to the Engineer-in-Charge a 

true Statement showing in respect of the second half of the preceding month and first half of 

the current month, respectively (1)(the number of labourer employed by him on the work) (2) 

their work hours (3) the wages paid to them, (4) the accidents that occurred during the said 

fortnight showing the circumstances under which they happened and the extent of damage 

injury caused by them and (5) the number of female workers who have been allowed 

Maternity Benefits according to Clause 19 and the amount paid to them failing which the 

contractor shall be liable to pay the corporation a sum not exceeding Rs.50/- for  each default 

or materially incorrect statement. The decision of the Engineer -in-Charge shall be final in 

deducting from any bill due to the contractor the amount levied as fine. 
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Clause 19 E  

In respect of all labourer directly or indirectly employed in the work for the performance of 

the contractor‟s part of this Agreement, the contractor shall comply with or cause to be 

compiled with all the rules framed by the Government from time to time for the protection of 

health and sanitary arrangements for the workers employed by the contractor. 

 

 

Clause 19 F  

Leave and pay during leave shall be regulated as follows:- 

1. Leave 

i)  In case of delivery, maternity leave not exceeding 8 weeks; 4 weeks upto and 

including the day of delivery and 4 weeks following that day. 

ii)  In the case of miscarriage upto 3 weeks from the date of miscarriage. 

 

2 Pay: 

i)  In case of delivery – leave pay during maternity leave will be at the rate of woman‟s 

average daily earnings calculated on total wages earned on the days when full time 

work was done during a period of 3 months immediately preceding the date on which 

she gives Notice that she expects to be confined or at the rate of seventy five paise a 

day whichever is greater. 

 

ii)  In case of miscarriage leave pay at the rate of average daily earnings calculated on the 

total wages earned on the days when full time work was done during a period of 3 

months immediately preceding the date of such miscarriage. 

 

3. Conditions for the Grant of Maternity leave - No Maternity leave benefit shall be 

admissible to a woman unless she has been employed for a total period not less than 6 

months immediately preceding the date on which she proceeds on leave. 

 

4. The contractor shall maintain a register of Maternity Benefit at the site of work in the 

prescribed Form V attached. 

 

 

Clause19 G   

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Contractors Labour Regulations and Model Rules for the protection of health and sanitary 

arrangements for the works as amended from time to time or furnishing any information or 

submitting or filling any statement under the provisions of the above regulations and rules 

which is materially incorrect. He/they shall without prejudice to any other liability pay to the 

corporation a sum not exceeding Rs.50/- for every default breech or furnishing. Making, 

submitting, filling such materially in correct statement and in the event of the contractor(s) 

defaulting continuously in this respect, the penalty may be enhanced to Rs.50/- per day of 

default subject to maximum of 5% of the estimated cost of the work put to Tender. The 

decision of the Engineer-in-Charge shall be final and binding on the parties. 
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Should it appear to the Engineer -in-Charge that the contractor(s) is/are not properly 

observing and complying with the Model Rules for the protection of health and sanitary 

arrangements for work people employed by the contractor(s) (HEREINAFTER REFERRED 

TO AS “THE SAID Rules”), the Engineer-in-Charge shall have power to give Notice in 

writing to the contractor(s) requiring that the said rules be complied with and the amenities 

prescribed therein be provided to the work people within a reasonable time to be specified in 

the Notice. If the  contractor(s) shall fail within the period specified in the Notice to comply 

with and observe the said rules and to provide the amenities to the work people as aforesaid, 

the Engineer-in-Charge shall have the power to provide the amenities hereinbefore mentioned 

at the cost of  the contractor(s) The contractor(s) shall erect, make and maintain at his/their 

own expense and to approved standards all necessary huts, and sanitary arrangements 

required for his/their work people on the site in connection with the execution of the works 

and if the same shall not have been erected or constructed, according to approved standards 

the Engineer-in-Charge shall have power to give Notice in writing to the contractor(s) 

requiring that the said huts and sanitary arrangements be remodelled and/or reconstructed  

according  to  approved  standards  and  if  the  contractor(s)  shall  fail   to remodel or 

reconstruct such huts and sanitary arrangement according to approved standards within the 

period  specified in the Notice, the  Engineer-in-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards at the cost 

of the contractor(s). 

 

 

Clause 19H.  

The contractor(s) shall at his / their own cost provide his/ their about with a sufficient number 

of huts (hereinafter referred to as the camp) of the following specification on a suitable plot 

of land to be approved by the Engineer-in-Charge. 

a) The minimum height of each hut at the eye level shall be 7 ft. and the floor area to 

provide will be at the rate of 30 sq.ft. for each member of the workers family staying with 

them. 

b) The contractor(s) shall in addition construct cooking places having a minimum area of 6 x 

5 adjacent to hut for each family. 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourer of the scale of not less than four per each one hundred of the total strength, 

separate latrines and urinals being provided for women. 

d) The contractor(s) shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. These bathing and washing places shall be 

suitably screened. 

 

1. (a)  All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of 

sundried bricks, the walls should be plastered with mud gobri on both sides. The floor 

may be kacha but plastered with mud gobri and shall atleast 6” above the surrounding 

ground. The roofs shall be laid with the ached or and other materials as may be approved 

by the Engineer-in-Charge and the contractor shall ensure that throughout the period their 

occupation the roofs remain water tight. 

(b)  The contractor(s) shall provide each but with proper ventilation. 

(c)  All doors, windows, and ventilations shall be provided with suitable leaves for security 

purposes. 
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(d)  There shall be kept an open space of atleast 8 yards between the rows of the huts which 

may be reduced to 20 ft. according to the availability of site with the  approval of the 

Engineer-n-Charge back to back construction will be allowed. 

 

2. Water Supply.  The contractor(s) shall provide adequate supply of water for the use of 

labourers.  The provisions shall not be less than 2 gallons of pure and wholesome water 

per head per day for drinking purposes and three gallons of clan water per head per day 

for bathing and washing purposes. Where piped water supply is available, supply shall be 

at stand posts and where the supply is from wells or rivers, tanks, which may be of metal 

or masonry, shall be provided: The contractor(s) shall also at his/their own cost make 

arrangements for lying pipelines for water supply to his/their labour camp from the 

existing main wherever available and shall pay all fees and charges thereof. 

 

3. The site selected for the camp shall be high ground, removed from jungle. 

 

4. Disposal of Excreta – The contractor(s) shall make necessary arrangement for the 

disposal of excreta from the latrines by trenching or incineration which shall be according 

to the requirements laid down by Local Health Authorities. If trenching in incineration is 

not allowed, the contractor(s) shall make arrangements for the removal of the excreta 

through the Municipal Committee/Authority and inform it about the number of labourer 

employed so that arrangements may be made by such committee/authorities for the 

removal of the extra.   All charges on this account shall be borne by the contractor and 

paid direct by him to the municipality authority. The contractor shall provide one sweeper 

for every 8 seats in case of dry system. 

 

5. Drainage – The contractor(s) shall provide sufficient arrangements of draining away 

Sullage water so as to keep the camp neat and tidy. 

 

6. Lighting – The contractor(s) shall make necessary, arrangements for keeping the camp 

area sufficiently lighted to avoid accidents to the works. 

 

7. Sanitation – The contractors shall make arrangements for conservancy and sanitation in 

the labour camps according to the rules of the Local Public Health and Medical 

Authorities. 

 

 

Clause 19-I.  

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 

work any person or persons employed by the contractor upon the work who may be 

incompetent or misconduct himself and the contractor shall forthwith comply with such 

requirements. 

 

 

Clause 20  

The contractor shall comply with all the provisions of the minimum Wages Act, 1948 and 

rules framed there-under and other Labour Laws. 
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Clause 21–The contract shall not be assigned or sublet without the written approval of the 

Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or attempt so to 

do, or become insolvent or commence any insolvency proceedings or any composition with 

this creditors or attempt so to do, or if any bribe, gratuity, gift, loan, perquisite reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agents to any public officer or persons in 

the employment of the Corporation in any way relating to his office or employment or if any 

such officer or person shall become in any directly or indirectly interested in the  contract the 

Engineer-in-Charge on behalf of the Food Corporation of India shall have power to adopt any 

other the courses specified in Clause 3 as he may deem best suited in the interest of the 

Corporation in the event of any of those courses being adopted the consequences specified in 

the said Clause 3 shall ensure. 

Clause 22. All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of the Corporation without 

reference to the actual loss or damage sustained and whether or not any damage shall have 

been sustained. 

 

Clause  23.   Where the contract is Partnership Firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of the 

firm.  A Hindu Undivided Family (either as a Proprietor or Partner of a Firm) shall not be 

entitled to apply for Tender.  Any Tender submitted in the capacity of Hindu Undivided 

Family (either as a Proprietor or Partner of a Firm) shall be summarily rejected.  

 

Clause 24. All works to be executed under the control shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced and from time to 

time carried on. 

 

Clause 25.Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and instructions here-in before 

mentioned and as to the quality of workmanship or materials used on the work or as to any 

other question, claim, right, matter or thing whatsoever in any way arising out of or relating 

to the contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to execute the same 

whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

 

(i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-charge on any matter in connection with or arising out of the contract or 

carrying out of the work, to be unacceptable, he shall promptly within 15 days request the 

General Manager (Engg.), Hqrs. in writing for written instruction or decision.  

Thereupon, the General Manager (Engg.) shall give his written instructions or decision 

within a period of one month from the receipt of the contractor‟s letter.  If the General 

Manager (Engg.) fails to give his instructions or decision in writing within the aforesaid 

period or if the contractor is dissatisfied with the instructions or decision of the General 

Manager (Engg.), the contractor may, within 15 days of the receipt of General Manager  
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(Engg.) decision, appeal to the Executive Director (Engg.) who shall afford an opportunity to 

the contractor to be heard, if the latter so desires, and to offer evidence in support of his 

appeal.  The Executive Director (Engg.) shall give his decision within 30 days of receipt 

of contractor appeal.  The contract will be governed by the laws of India for the time 

being in force.  

 

(ii) Except where the decision has become final, binding and conclusive in terms of Sub Para 

(i) above, disputes or difference shall be referred for adjudication in the appropriate court 

of law having competent jurisdiction.   

 

Clause 26.The contractor shall fully indemnify the Food Corporation of India against any 

action, claim or proceedings relating to infringement or use of any patent or design or any 

alleged  patent or design rights and shall pay an/royalties which may be payable in respect of 

any article or part thereof included in the contract. In the event of any claims made under or  

action brought against the corporation, in respect of any such matters as aforesaid the  

contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 

own expense, to settle any dispute or to conduct any litigation that may arise there-from.  

Provided that the contractor shall not be liable to indemnify the Food Corporation of India if 

the infringement of the patent or design or any alleged patent or design right is the direct 

result of an order passed by the Engineer-in-Charge in this behalf. 

 

Clause 27. When the estimate on which a Tender is made includes lump sums in respect 

of parts of the work, the contractor shall be  entitled to payment in respect of the items of the 

work involved or the part of the work involved or the part of the work in question at the  

same rates, as are payable under this contract for such items, or if the part of the work in 

question is not, in the opinion of the Engineer-in-Charge capable of measurement, the 

Engineer-in-Charge may at  his discretion pay the lump sum amount entered in the estimate, 

and the estimate, and the certificate  in writing of the Engineer-in-Charge shall be final and  

conclusive against the contractor with regard to any sum or sums payable to him under the 

clause. 

Clause 28.In case of any class of work for which there is no such specifications as referred to 

in clause 11, such work shall be carried out in accordance with the Bureau of Indian Standard 

Specifications. In case there is no such specification in Bureau of Indian standard, the work 

shall be carried out as per manufacturer specifications, if not available then as per District 

specifications. In case there are no such specifications as required above, the work shall be 

carried out in all respect in accordance with the instructions and requirements of the 

Engineer-in-Charge. 

 

Clause 29(1).Whenever any claim, against the contractor for the payment of a sum of money 

arises out of or under the contract, the Corporation shall be entitled to recover such sum by 

appropriating, in part or whole, the Security Deposit of the contractor and to sell and 

Government promissory notes etc. forming the whole or part of such security. In the event of 

the security being insufficient or if s no security has been taken from the contractor then the 

balance or the total sum recoverable as the case may be shall be deducted from any sum then 

due or which at any time thereafter may become due from the contractor under this or any 

other contractor with the Corporation. Should this sum be not sufficient to cover the full 

amount recoverable, the contractor shall pay to the Corporation on demand the balance 

remaining due, the FCI shall have the right to cause audit and technical examination of the  
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work and final bills of the contractor including all supporting vouchers, abstract etc. to be 

made after payment of the final bill and if as a result of such audit and technical examination 

any sum is found to have been overpaid in respect of any work done by him under the 

contract and found to have been executed, the contractor shall be liable to refund the amount 

of over payment and it shall be lawful for the FCI to recover the same from him in the 

manner prescribed in sub-clause (i) of this contract or in any other manner legally permissible 

and if it is found that the contractor was paid less than what was due to him under the 

contract in respect of any work executed by him under it, the amount of such underpayment 

shall be duly paid by the FCI to the Contractor. 

Provided that the FCI shall not be entitled to recover any sum over paid, nor the contractor 

shall be entitled of any sum paid short where such payment has been, agreed upon between 

the Chief Engineer or the Engineer-in-charge and the Contractor.  

 

Clause 29 (2). Any sum of money due and payable to the contractor (including Security 

Deposit returnable to him) under this contract, may be appropriated by the Corporation and 

SET OFF against any claim of the Corporation for the payment of a sum of money arising out 

of or under any other contract made by the contractor with the Corporation.  

 

Clause 30.The contractor shall not employ coal mining or controlled area labour falling under 

any category whatsoever on or in connection with the work or recruit labour from area within 

a radius of 20 miles of the controlled area.  Subject as above the contractor shall employ 

imported labour only i.e. depot imported labour or labour imported by contractors from area, 

from which import is permitted.  

Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the Contractor.  

 

It is declared as agreed between the parties that the aforesaid stipulation in this clause is one 

in which the public are interested within the meaning of the exception of Section 74 of the 

Indian Contract Act 187.  

Explanation   “Controlled Area” means the following area 

Bihar :  District of Madhubani, Hazaribagh, Jumtra Sub-division of SanthalParganas 

West Bengal: District of Bankura, Birbhum, Burdwan 

Chatisgarh : District of Bilaspur 

 

Any other area which may be declared as “Controlled area” by or with the approval of the 

Central Government for works at Delhi. 

Clause 31. The contractor shall make his own arrangement; for unfiltered water required 

or the work and nothing extra will be paid for the same.  This will be subject to the following 

conditions: 

 

(1) That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Engineer-in-charge.  

 

(2)  The Engineer-in-charge shall make alternative arrangement of supply of water at the risk 

and cost of contractor if the arrangements made by the Contractor for procurement of 

water are in the opinion of the Engineer-in-charge unsatisfactory. 

 

Clause 31 (I) Water, if available will be supplied to the contractor, by the Department subject 

to the following conditions: 
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1) The water charges @ 1% shall be recovered on gross amount of the work done. 

 

2) The contractor(s) shall make his/their own arrangement of water connection and the 

laying of pipe lines from existing mains or source of supply.  

 

3) The department do not guarantee to maintain uninterrupted supply of water and it will 

be incumbent on the contractor(s) to make alternative arrangements for water at 

his/their own cost in the event of any temporary break down in the Govt. water main 

so that the progress of his / their work is not held up for want of water.  No claim of 

damage or refund of water charges will be entertained on account of such break down.  

 

 

Clause32  

(i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the well or hand pumps constructed by the Corporation no charge shall be 

recovered from the contractor on that account.  The contractor shall, however, draw water 

at such hours of the day that it does not interfere with the normal use for which the hand 

pumps and wells are intended.  He will also be responsible for damage and abnormal 

repairs arising out of his use, the cost of which shall be recoverable from him.  The 

Engineer-in-charge shall be the final authority to determine the cost recoverable from the 

contractor in this account. 

 

(ii)  The contractor shall be allowed to construct temporary wells in Corporation land for 

taking water for construction purposes only after he has got permission of the Engineer-

in-charge in writing.  No charges shall be recovered from the contractor on this account, 

but the contractor shall be required to provide necessary safety arrangements to avoid any 

accidents or damages to adjacent buildings, roads and service lines.  He shall be 

responsible for any accidents or damage caused due to construction and subsequent 

maintenance of the well and shall restore the ground to its original condition after the 

wells are dismantled on completion of the work.  

 

 

Clause 33.  

Notwithstanding anything contained to the contrary in any or all the clauses of this contract, 

where any materials for the execution of the contract are procured with the assistance of the 

Corporation either by issue from Corporation stocks or purchase made under orders or 

permits or licences issue by the Corporation the contractor shall hold the said materials 

economically and solely for the purpose of the contract and not dispose of them without the 

permission of the Corporation and return, if required by the Engineer-in-charge, all surplus or 

unserviceable material that may be left with him after completion of the contract or at its 

termination for any reason whatsoever on being paid or credit such price as the Engineer-in-

charge shall determine having due regard to the condition of the materials.  The price allowed 

to the contractor however shall not exceed the amount charged to him including the storage 

charge, if any.  The decision of the Engineer-in-charge shall be final and conclusive.  In the 

event of breach of the contravention of the terms of the licence or permit and / or criminal 

breach of trust, be liable to the Corporation for all money advantages or profits resulting or 

which in the usual course would have resulted to him by reason of such breach.  

 

 

. 
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Clause 34  (i)  The contractor shall collect the total quantity of tar or bitumen required for the 

work as per standard formula, before the process of painting is started.  If any bitumen or 

tar remains unused on completion of the work on account of lesser use of materials in 

actual execution for reasons other than authorized changes of specification and 

abandonment of portion of work, a corresponding deduction equivalent to the cost of 

unused materials as determined by the Engineer-in-charge shall be made and the material 

returned to the Contractors.  The contractor undertakes the responsibility for their proper 

watch, safe custody and protection against all risks.  The materials shall not be removed 

from site of work without the consent of the Engineer-in-charge in writing.  

 

(ii) The contractor shall be responsible for rectifying defects Noticed within a year from the 

date of completion of the work and the portion of Security Deposit relating to asphaltic 

work shall be refunded after the expiry of this period.  

 

 

Clause 35.  

The whole work may be split up between two or more contractors or accepted in part and not 

in entirety, if considered expedient.  

 

 

Clause 36. 

(i) Sales-tax or any other tax on materials in respect of this contract shall be payable by the 

contractor and Food Corporation of India shall not entertain any claim whatsoever in this 

respect.  

 

(ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar etc. from local authorities. 

 

(iii)If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the FCI and does not any time become payable by the Contractor to the State 

Government.  Local authorities in respect of any material used by the contractor in the 

works then in such a case, it shall be lawful to the Corporation and it will have the right 

and be entitled to recover the amount paid in the circumstances as aforesaid from dues of 

the contractor. 

Clause 36A -  

(i) All Tendered rates shall be inclusive of all taxes and levies payable under respective 

statutes.  However, pursuant to the Constitution (46
th

 Amendment) Act 1982, if any 

further tax or levy is imposed by Statute, after the last stipulated date for the receipt of 

Tender including extensions if any and the contractor shall be reimbursed the amount so 

paid, provided such payments.  If any, is not, in the opinion of the DGM (Engg.) (whose 

decision shall be final and binding on the contractor) attributable to delay in execution of 

work within the control of the contractor. Service tax shall be dealt as per FCI latest 

circular 

(ii) The contractor shall kept necessary Books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by a 

duly authorised Representative of the FCI and/or the Engineer-in-charge and further shall 

furnish such other information / document as the Engineer-in-charge may require from 

time to time.  
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(iii)The contractor shall, within a period of 30 days of the imposition of any such further tax 

or levy, pursuant to the Constitution (forty Sixth Amendments) Act 1982, give a written 

Notice thereof to the Engineer-in-charge that the same is given pursuant to this condition, 

together with all necessary information relating thereto.  

 

Clause 37 

Without prejudice to any the rights or remedies under this contract, if the contractor dies, the 

AGM (Engg.) on behalf of the Food Corporation of India shall have the option of termination 

of the contract without compensation to the contractor.  

 

Clause 38 

No Engineer of Gazetted rank or other Gazetted officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India and / or 

Food Corporation of India is allowed to work as a contractor for a period of two years of his 

retirement from Government service without the previous permission of Government of India 

and / or Food Corporation of India.  This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who has not 

obtained the permission of Government of India as aforesaid before submission of the Tender 

or engagement in the contractor‟s service as the case may be.  

 

Clause 38 (a) 

Contractor Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during execution of the work 

and as along thereafter as maybe necessary for proper fulfilling of the obligations under 

the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the Tender and 

before commencement of the work, intimate in writing to the Engineer-in-Charge the 

name, qualifications, experience, age, address and other particulars along with 

certificates, of the principal technical Representative to be in charge of the work.  Such 

qualifications and experience shall not be lower than specified in Schedule „F‟.  The 

Engineer-in-Charge shall within 15 days of receipt of such communication intimate in 

writing his approval or otherwise of such a Representative to the contractor.  Any such 

approval may at anytime be withdrawn and in case of such withdrawal, the contractor 

shall appoint another such Representative according to the provisions of this clause.  

Decision of the Tender accepting authority shall be final and binding on the contractor in 

this respect.  Such a principal technical Representative shall be appointed by the 

contractor soon after receipt of the approval from Engineer-in-Charge and shall be 

available at site within fifteen days of start of work. 

If the contractor (or any Partner in case of firm/company) who himself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal 

Technical Representative but the contractor shall designate and appoint a responsible 

Agent to represent him and to be present at the work whenever the contractor is not in a 

position to be so present.  All the provisions applicable to the principal Technical 

Representative under the Clause will also be applicable in such a case to contractor or his 

responsible Agent.  The principal Technical Representative and/or the contractor shall on 

receiving reasonable Notice from the Engineer-in-Charge or his designated 

Representative(s) in charge of the work in writing or in person or otherwise, present  
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himself to the Engineer-in-Charge and/or at the site of work, as required, to take 

instructions.  Instructions given to the principal technical Representative or the 

responsible Agent shall be deemed to have the same force as if these have been given to 

the contractor.  The principal Technical Representative and/or the contractor or the 

responsible authorized Agent shall be actually available at site at least two working days 

every week, these days shall be determined in consultation with the Engineer-in-Charge 

as well as fully during important stages of execution of work, during recording of 

measurement of works and whenever so required by the Engineer-in-Charge by a Notice 

as aforesaid and shall also note down the instructions and in token of acceptance of 

measurements.  There shall be no objection if the Representative/Agent looks after more 

than one work and not more than three works in the same station provided these details 

are disclosed to the Engineer-in-Charge and he shall be satisfied that the provisions and 

the purpose of this clause are fulfilled satisfactorily. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such Technical Representative or agent is effectively 

appointed or is effectively attending or fulfilling the provision of this clause, a recovery 

shall be effected from the contractor as specified in Schedule „F‟ and the decision of the 

Engineer-in-Charge as recorded in the site order Book and measurement recorded in 

Measurement Books shall be final and binding on the contractor.  Further if the contractor 

fails to appoint a suitable Technical Representative or responsible agent and if such 

appointed persons are not effectively present or do not discharge their responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of 

the work until such date as a suitable agent is appointed and the contractor shall be held 

responsible for the delay so caused to the work.  The contractor shall submit a certificate 

of employment of the Technical Representative/responsible Agent along with every one 

account bill/final bill and shall produce evidence if at any time so required by the 

Engineer-in-Charge. 

 

ii) The contractor shall provide and employ on the site only such Technical Assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff 

as are competent to give proper supervision to the work. 

 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work.  

 

The Engineer-in-Charge shall be at liberty  to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 

incompetent or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in-Charge to be undesirable.  Such person shall not 

be employed again at works site without the written permission of the Engineer-in-Charge 

and the persons so removed shall be replaced as soon as possible by competent 

substitutes. 

Clause 39: 

i) After completion of the work and also at any intermediate stage in the event of non- 

reconciliation of materials issued, consumed and in balance theoretical quantity of 

materials issued by the corporation for use in the work shall be calculated on the basis and 

method given hereunder:- 
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a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 

& bitumen required for different items of work as shown in the schedule of Rates 

mentioned in Schedule ‟F‟.  In case any item is executed for which standard constants 

for the consumption of cement or bitumen are not available in the above mentioned 

schedule/statement or cannot be derived from the same shall be calculated on the 

basis of standard formula to be laid down by the Engineer-in-Charge. 

 

b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 

the quantity required as per design or as authorized by Engineer-in-Charge, including 

authorized lap pages, chairs etc. plus 3 wastage due to cutting into pieces, such 

theoretical quantity being determined and compared with the actual issues each 

diameter wise, section   wise and category wise  separately. 

 

c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead 

and G.I./M.S. sheets shall be taken as quantity actually required and measured plus 

5% for wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it 

shall be 10%), such determination & comparison being made diameter wise and 

category wise. 

 

d) For any other material as per actual requirements. 

 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule ‟F‟.  The difference in the net quantities of material actually issued 

to the contractor and the theoretical quantities including such authorized variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-in-

Charge within fifteen days of the issue of written Notice by the Engineer-in-Charge to 

this effect shall be recovered at the rates specified in Schedule „F‟ without prejudice to 

the provision of the relevant conditions regarding return of materials governing the 

contract.  Decision of Engineer-in-Charge in regard to theoretical quantities of materials, 

which should have been actually used as per the Annexure of the standard schedule of 

rates and recovery at rates specified in Schedule „F‟ shall be final and binding on the 

contractor. 

For non-schedule items, the decision of the DGM (CE/EE) regarding theoretical 

quantities of materials which should have been actually used shall be final and binding on 

the contractor.  

iii)The said action under this clause is without prejudice to the right of the corporation to take 

action against the contractor any other conditions of contract for not doing the work 

according to the prescribed specifications.  

 

Clause 40 

Clause pertaining to damage to works in consequence of hostilities or warlike operations. 

“The work (whether fully constructed or not) and all materials, machines tools and plant, 

scaffolding, temporary building and other things constructed therewith shall be at the risk of 

contractor until the work has been delivered to the Engineer-in-charge and a certificate from 

him to that effect obtained.  In the event of the work or any materials properly brought to the 

site for incorporation in the work being damaged or destroyed in consequence of hostilities or 

warlike operations the contractor shall when ordered in writing by the Engineer-in-charge 

remove any debris from the site, collect any properly stack or remove in store all  



Contractor 68 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

unserviceable materials salvaged from the damaged work and shall be paid at the contract 

rates, in accordance with provision of this agreement for the work of cleaning the site of 

debris, stacking or removal of serviceable materials and for their construction of all work 

ordered by Engineer-in-charge such payment being in addition to compensation up to the 

value to the work damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Engineer-in-charge up to Rs.5000/- and by the DGM 

(CE) concerned for higher amount.  The contractor shall be paid for the damage, construction 

suffered and for restoring the materials at the rates based on the analysis of the rates Tendered 

for in accordance with the provisions of this Agreement.  The certificate of the Engineer-in-

charge regarding the quality of material and the purpose for which they were collected shall 

be final and binding on all parties to this contract.  

Provided always that no compensation shall be payable for loss in consequence of hostilities 

or warlike operation (a) unless the contractor had taken all such precautions against Air-Raids 

as necessary by the A.R.P. Officer or the Engineer-in-charge (b) for materials etc. Not on the 

site of work for tools, plant, machinery scaffolding, temporary buildings and other things not 

intended for the work.  

In the event of the contractor having to carry out reconstruction aforesaid, he shall be allowed 

such extension of time for its completion as considered reasonable by the Engineer-in-charge. 

  

        
Signature of Assistant General Manager (Engg.) 

        For and on behalf of the Food Corporation of India 
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SAFETY CODE 

Safety Code 

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground or from solid construction except such short period works as can be 

done safely from ladders.   When a ladder is used an extra mazdoor shall be engaged for 

holdings the ladder and if the ladder is used for carrying material is well, suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be given an 

inclination not steeper than ¼ to 1 (1/4  horizontal and 1 vertical).  

 

(ii) Scaffolding or staging more than 12 ft. Above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have guard rail properly 

attached bolted, braced and otherwise secured at least 3 feet high above the floor or 

platform of such scaffolding or staging and extending along with entire length of the 

outside and ends thereof with only such opening as may be necessary for the delivery of 

materials.  Such scaffolding shall be so fastened as to prevent it from swaying from the 

building or structure.  

 

(iii)Working platform, gangways, and stairways should be so constructed that they should not 

sag unduly or unequally and if the height of the platform or the gangway or the stairway 

is more than 12 feet above ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened, as described in (ii) above.  

 

(iv) Every opening in the floor of a building or in a working platforms be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 

raiding whose minimum height shall be 3-0”.  
 
(v)  Safe means of access shall be provided to all working platforms and other working 

places.  Every ladder shall be securely fixed; no portable single ladder shall be over 30 

feet in length while the width between side rail in rung ladder shall in no case be less than 

11-1/2” for ladder upto and including 10 feet in length.  For longer ladders this width 

should be increased at least ½” for each additional foot or length.  Uniform step spacing 

shall not exceed 12.  Adequate precautions shall be taken to prevent danger from 

electrical equipment‟s.  No materials on any of the sites of work shall be so stacked or 

placed as to cause danger or inconvenience to any person of the public.  The contractor 

shall provide all necessary fencing and lights to protect the public from accidents, and 

shall be bound to bear the expenses of defence of every suit, action or other proceedings 

at law that may be brought by any person for injury sustained owing to neglect of the 

above precautions and to pay any damaged and cost which may be awarded in any such 

suit, action or proceedings to any such persons or which may with the consent of the 

contractor be paid to compromise any claim by any such persons.  
 
(vi) Excavations and Trenching All trenches four feet or more in depth, shall at all times be 

supplied at least one ladder for each 100 feet in length or fraction thereof ladder shall be 

extended from bottom of trench to at least 3” above the surface of the ground, the side of 

trench which are 5”, or more in depth shall be stepped back to give suitable slope or 

security held by timber bracing so as to avoid the danger of side to collapse.   The 

excavated material shall not be placed within 5 feet of the trench or half of the depth of 

trench whichever is more.  Cutting shall be done from top to bottom.  Under no 

circumstances undermining or undercutting shall be done.  
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(vii) Demolition: Before any demolition work is commenced and also during the process 

of the work: 

(a)  all roads and open areas adjacent to the work site shall either be closed or suitably 

protected; 

(b) no electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

(c) all practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding.  No floor, roof or other part of the building shall be 

over-loaded with debris or materials as to render is unsafe.  

 

(viii) All necessary personal safety equipment as considered adequate by the Engineer-in-

charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned.  

(a) Worker employed on mixing asphaltic materials, cement and lime mortar shall be 

provided with protective footwear and protective goggles.  

(b) Those engaged in white washing and mixing or staking of cement bags or any 

material which is injurious to the eyes shall be provided with protective goggles.  

(c) Those engaged in welding works shall be provided with welder‟s protective eye 

shields.  

(d) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

(e)  When workers are employed in sewers and manholes, which are in used, the 

contractor shall ensure that the manhole covers are opened and are ventilated at least 

for an hour before the workers are allowed to get into the manholes and the manholes 

so opened shall be cordoned off with suitable railing and provided with warning 

signals or boards to prevent accident to the public.  

(f) The contractor shall not employ men below the age of 18 years and women on the 

work of painting with products containing lead in any form.  Wherever men above the 

age of 18 years are employed on the work of lead painting the following precautions 

should be taken.  

(g) No paint containing lead or lead products shall be used except in the form of paste or 

ready-made paint.  

(h) Suitable face masks should be supplied for use by the workers when paint applied in 

the form of spray or a surface having lead paint dry rubbed and scrapped.  

(i) Overalls shall be supplied by the contractors to the Workmen and adequate facilities 

shall be provided to enable the working painters to wash during the course of work.  

(j) When the work is done near any place where is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 

prompt rescue at any person in danger and adequate provision should be made for 

prompt first aid treatment of all injuries likely to be sustained during the course of the 

work.  

(k) Use of hoisting machine and tackle including their attachments anchorage supports 

shall be conform to the following standards or conditions: 

1. (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defect and shall be kept in good repair and in good working 

order.  

(b) Every rope used in hoisting or lowering, materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects.  
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2. Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in-charge of and hoisting machine including 

any scaffolding winch or give signals to operator.  

3. In case of every hoisting machine and of every chain ring hook, stickle, swivel any pully 

block used in hoisting or as means of suspension, the safe working load shall be 

ascertained by adequate means.  Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load.  In case of a hoisting machine having 

a variable safe working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated.  No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing.  

4. In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-charge.  As regards contractor‟s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-charge whenever he brings any 

machinery to site of work and get it verified by the Electrical Engineer concerned.  

 

(ix) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards.  Hosting appliances should be 

provided with such means as will reduce to the minimum, the risk of accidental decent of 

the load, adequate precautions should be taken to reduce and to minimise; the risk of any 

part of a suspended load becoming accidentally displaced.  When workers employed on 

electrical installations which are already energised insulting mats, wearing apparel, such 

as gloves, sleeves and boots as may be necessary should be provided.  The workers 

should not wear any rings, watches and carry keys or other materials which are good 

conductors of electricity.  

 

(x) All scaffolds, ladders and safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work. 

 

(xi) These safety provisions should be brought to the Notice of all concerned by display on a 

Notice board at prominent place at work spot. The person responsible for compliance of 

the safety code shall be named therein by the contractor. 

 

(xii) To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangement made by the contractor shall be open to inspection by the 

Labour Officer, Engineer-in-Charge of the department for their Representatives. 

 

(xiii) Notwithstanding the above clauses from (i) to(xiv) there is nothing in these to exempt 

the contractor from the operations of any other Act or rule in force in the Republic of 

India. 
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Model Rules For the Protection of Health and Sanitary Arrangements for Workers 

Employed By Contractor  

Application 

These rules apply to all building and construction works in-charge of Food Corporation of 

India. 

 

2. Definition: 

(1)  “Work place” means a place at which, at an average 20 or more workers are employed in 

connection with construction work. 

 

3.”First Aid”: 

(a)  At every work place there shall be maintained in a readily accessible place first aid 

appliance including an adequate supply of sterilized dressings and sterilized cotton wool. 

The appliances be kept in good order and in large work place they shall be placed under 

the charge of a responsible person who shall be readily available during working hours. 

(b)  At large work place, where hospital facilities are not available within easy distance of the 

work. First Aid post shall be established and be run by a trained compounder. 

(c)  Where the large work places are remote from regular hospitals, indoor ward shall be 

provided with t one bed for every 250 employees. 

(d) Where large work places are situated in cities, in town or in their suburbs and no beds are 

considered necessary owing to the proximity of city or town hospitals suitable transport 

shall be provided to facilitate removal of urgent cases to the hospitals. At other work 

places, some conveyance facilities, such as a car shall be kept readily available to injured 

person or persons suddenly taken seriously ill to the nearest hospital. 

 

4. Drinking Water: 

(a)  In every work place, there shall be provided and maintained at suitable places easily 

accessible to labour a sufficient supply of cold water fit for drinking. 

(b)  Where drinking water is obtained from a intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 

(c) Every water supply of storage shall be at a distance of not less than 50 feet from any 

latrine, drain or other source of pollution. Where water has been drawn from an existing 

well which is within such proximity of latrine, drain or any other source of pollution, the 

well shall be properly chlorinated before water is drawn from it for drinking. All such 

wells shall be entirely closed in and be provided with a trap-door which shall be dust free 

and waterproof. 

(d)  A reliable pump shall be fitted to each covered well the trap-door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

5. Washing and Bathing Place: 

(i)  Adequate washing and bathing places shall be provided, separately for men and women, 

(ii)  Such places shall be kept in clean and drained condition. 

 

6. Scale of Accommodation in Latrines and Urinals: 

These shall be provided within the precincts of every work place latrines and urinals in an 

accessible place, and the accommodation, separately for each of them: shall not be less than 

the, following scale  
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        No. of seats 

(a) Where the number  of person does not exceed 50   2 

(b) Where the number of persons exceeds 50, but does not exceeds 100      3 

(c) For every additional 100      3 per 100 

 

In particular cases the Executive Engineer shall have the powers to vary the scale necessary. 

 

7.Latrines and Urinals for Women: 

If women are employed separate latrines and urinals, screened from those for men and 

marked in the vernacular in conspicuous letters.  “For Women only” shall be provided on the 

scale laid in rule 6.  Those for men shall be similarly marked “For men only”.  A poster 

showing the figure of a man and a woman shall also be exhibited at the entrance of latrines 

for each sex.  There shall be adequate supply of water close of the urinals and latrines. 

 

8.Latrines and Urinals : 

Except in work places provided with water flushed latrines, connected with a water borne 

sewage system, all latrines shall be provided with receptacles on dry-earth system which shall 

be cleaned at least four times daily and at least twice during working hours and kept in a 

strictly sanitary condition.  The receptacles shall be tarred inside and outside at least once a 

year. 

 

9.Construction of Latrine : 

The inside walls shall be constructed of masonry or some suitable heat-resisting non-

absorbent materials and shall be cement-washed inside and outside at least once a year. The 

dates of cement washing shall be noted in a register maintained for the purpose and kept 

available for inspection.  Latrines will not be of a standard lower than borne hole system and 

should have thatched roofs. 

 

10. Disposal of Excreta: 

Unless otherwise arranged for by the local sanitary authority arrangements for proper 

disposal of Excreta by incineration at the work place shall be made by means of suitable 

incinerator approved by the Assistant Director of Public Health or the Municipal Medical 

Officer of health, as the case may be, in whose jurisdiction the work place is situated.  

Alternatively excreta may be disposed off by putting a layer of night soil at the bottom of 

pucca tank prepared for the purpose and covering it with a 6” layer of waste or refuse and 

then covering it up with a layer of earth for a fortnight (when it will turn into manure). 

 

11. Provision of Shelters during rest: 

At every work place there shall be provided, free of cost, two suitable sheds one for meals 

and the other for rest separately for men and women for the use of labour.  The height of the 

shelter shall not be less than 11 feet from the floor level to the lowest part of the roof.  The 

sheds should be roofed with at least thatch and mud flooring will be provided with a dwarf 

wall  around not less than 2-1/2 feet.  Sheds should be kept clean and space should be on the 

basis of at least 5 square feet per head. 

12. Creches: 

At every work place, at which 50 or more women workers are ordinarily employed, there 

shall be provided two huts for the use of children under the age of 8 years belonging to 

such women.  One hut shall be used for infant‟s games and play and the other as their bed 

room.   
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The huts shall not be constructed on a lower standard than the following. 

(i) Thatched roof. 

(ii) Mud floors and walls 

(iii)Planks spread over the mud floor and covered matting. 

The huts shall be provided with suitable and sufficient openings for light and ventilation.  

There shall be adequate provision of sweeper to keep the place clean.  There shall be two 

Dais in attendance.  Sanitary utensils shall be provided to the satisfaction of the Health 

Officer of the area concerned.  The use of the hut shall be restricted to children their 

attendants and mothers of the children. 

(a) Where the number of women workers is more than 25 but less than 50, the contractor 

shall provide at least one hut and one Dais to look after the children of women workers. 

(b) The size of crèche or crèches shall vary according to the number of women workers. 

(c) The creche or crèches shall properly be maintained and necessary equipment like toys etc. 

shall be provided.      

 

13.Canteen 

A cooked foods canteen on moderate scale shall be provided for the benefit of workers 

wherever it is considered expedient. 

 

14. The above rules shall be incorporated in the contracts and in Notices inviting Tenders and 

shall form an integral part of the contract. 

 

CONTRACTOR‟S LABOUR REGULATIONS 

 

Short Title: 

1. These regulations may be called the “Contractors” Labour regulations”. 

2. If these regulation, unless otherwise expressed or indicated the words and expressions shall 

have the meaning hereby assigned to them respectively that is to say. 

 

(i) “Labour” means worker employed by the Corporation‟s contractor directly or 

indirectly through a subcontractor or other persons or by an agent on his behalf on a 

payment not exceeding Rs.400/- per month and will not include supervisory staff like 

Overseers etc. 

(i) “Fair Wages” means wages whether for time or piece work notified at the time of 

inviting Tenders for work and where such wages prescribed by the Government of 

India in the Ministry of Labour and Employment vide SO No.1917 published in the 

Gazette of India.  Extraordinary Part 11 Section (3) subsection (ii) dated 19.5.1969. 

(ii) “Contractor” shall include every person whether a sub-contractor or head man or 

agent employing labour on the work taken on contract. 

(iii)“Wages” shall have the same meanings as defined in the payment of Wages Act and 

include time and piece rate wages. 

 

2a. Normally working hours of an adult employee should not exceed 9 hours a day, the 

working day shall be so arranged that inclusive of interval for rest, if any it shall not 

spread even more than 12 hours on any day. 

2b. When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any week he shall be paid overtime for the extra hours put in by him at double 

the ordinary rate of wages.   

 



Contractor 75 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

2c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance 

with the provisions of minimum wages (central rules, 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act 1948 or 

not). 

 

3.  Display of Notice regarding Wages etc.  The contractor shall : 

(a) Before the commences his work on contract display and correctly maintain and 

continue to display and correctly maintain in a clean and legible condition in conspicuous 

places on the work, Notice in English and in the local Indian Language spoken by the 

majority workers, giving the rate of wages which have been certified by the Executive 

Engineer, Regional Labour Commissioner, as fair wages and the hours of work for which 

such wages are earned and 

 

(b) send a copy of such Notices to the certifying officer. 

 

4. Payment of wages 

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 

(iii)Arrears claimed after 3 months after the completion of work shall not be entertained. 

 

5. Fixation of Wage Period (i)  The contractor shall fix the wage period in respect of which 

the wages shall be payable. 

The minimum daily rates of wages fixed under Notification of Government of India in the 

Ministry of Labour and Employment S.O. 1971 dated 19
th

 May, 1969 are inclusive of wages 

for weekly day of rest and the question of extra payment for weekly holiday would not arise. 

(i) No wage period shall exceed one month. 

(i) Wages of every worker employed on the contract shall be paid (a) in case of 

establishment in which wage period is one week within 3 days from the end of the 

wages period and (b) in the case of other establishments before the expiry of the 7
th

 

day or 10
th

 day from the end of the wage period according as the number of workers 

employed in such establishments does not exceed 1000 or exceeds 1000. 

 

(ii) When the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry of the day exceeding the one 

on which his employment is terminated. 

(iii)All payment of wages shall be made on a working day except when the work is 

completed before the expiry of wage period; in which case final payment shall be 

made within 48 hours of the last working day at work site and during the working 

time. 

NOTE :-  The term working day” means a day on which the work on which the labour is 

employed, is in progress. 

 

6. Wage Book and Wage Slips etc. :-  (i)  The contractor shall maintain a Wage Book of 

each worker in such form as may ;be convenient at the place of work, but the same shall 

include the following particulars. 
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(a) Name of the worker 

(a) Rate of daily or monthly wages 

(b) Nature of work on which employed 

(c) Total number of days worked during each wage period 

(d) Dates and period for which worked overtime 

(e) Gross payable for the work during each wage period. 

(f) All deductions made from the wage with an indication in each case of the ground 

for which the deduction is made 

(g) Wages actually paid for each wage period. 

(h) Signature or thumb impression of the worker 

 

(ii) The contractor shall also issue a wage slip containing the aforesaid particulars to each 

worker employed by him on the work at least a day prior to the day of disbursement of 

wages. 

(iii)The contractor shall issue an Employment Card in the prescribed Form III to each worker 

on the day of work or entry into his employment.  If the worker has already any such card 

with him from the previous employer the contractor shall merely endorse that 

Employment Card with relevant entries.  On termination of employment the employment 

card shall again be endorsed by the contractor and returned to the workers. 

(iv) The contractor shall issue an attendance-cum-wages card as per Form IV attached to each 

worker on the day of each worker on entry into his employment. 

 

7. Register of unpaid wages :  The contractor shall maintain a register of unpaid wages is 

such form as may be convenient at the place of work but the same shall include the 

following particulars. 

(a) Full particulars of the labourers where wages have not been paid 

(b) Reference number of the muster roll and wage register. 

(c) Rate of wages 

(d) Wage period 

(e) Total amount not paid 

(f) Reasons for not making payment 

(g) How the amount of unpaid wages was utilised 

(h) Acquaintance with dates. 

 

8. Register of Accidents :-  The contractor shall maintain register of accidents in such form 

as may be convenient at the work place but the same shall include the following 

particulars :- 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 

(f) Time and date of accident 

(g) Date and time when admitted in hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of capacity and disability as assessed by Medical Officer 
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(k) Claim required to be paid under Workman‟s Compensation Act. 

(l) Date of Payment of compensation 

(m) Amount paid with details of persons to whom the same was paid 

(n) Authority by whom the compensation was assessed 

(o) Remarks. 

 

9. (i) Fines and Deductions which may be made from Wages (i) The wages of a worker shall 

be paid to him without any deductions of any kind except the following :- 

(a) Fines. 

(b) Deductions for absence from duty i.e. from the place, or the places where by terms 

of his employment he is required to work.  The amount of deduction shall be in 

proportion to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money or any other deduction which he is 

required to account, where such damage or loss is directly attributable to his 

neglect or default. 

(d) Deduction for recovery of advance or for adjustment of over-payment of wages, 

advance granted, shall be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 

 

(ii) No fine should be imposed on any worker save in respect of such acts and omission 

on his part as have been approved of by the Chief |labour Commissioner. 

(iii)No fine shall be imposed on a worker and on deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing 

cause against such fines or deductions. 

(iv) The total amount of line which may be imposed in any one wage period on a worker 

should not exceed an amount equal to three paise in a rupee of the wages, payable to 

him in respect that wage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment or after the 

expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

 

10. Register of fines, etc. 

(i) The contractor shall maintain a register of fines and a register of deductions for 

damage or loss in Form Nos. 1 and 2 respectively which should be kept at the place of 

work. 

(ii) The contractor shall both in English and the Local Indian Language, a list approved 

by the Chief Labour Commissioner clearly stating the acts and omissions for which 

penalty or fine may be imposed on a workman and display it in a good condition in a 

conspicuous place of the work. 

 

11. Preservation of Registers – The wage Book, the wage slips, the register of unpaid wages, 

the Register of accidents, the register of fines, deductions required to be maintained under 

these regulations shall be preserved for 12 months after the date of last entry made in 

them and shall be made available for inspection by the Engineer-in-Charge Labour 

welfare officer or any other authorised by the Chief Labour Commissioner in this behalf. 
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12. Power of Labour Welfare officer to make investigations or enquiry – The labour welfare 

officer or any other person authorised by the Central Government on their behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of the fair wage clauses and the provision of these regulations.  He shall 

investigate into any complaint regarding the default made by the contractor or sub-

contractor in regard to such provision. 

 

13. Report of Labour Welfare Officer – The Labour Welfare Officer or other persons 

authorised aforesaid shall submit his investigation or enquiry to the AGM(Engg.) 

indicating the extent, if any of which the default has been committed with a note that 

necessary deductions from the contractor‟s bill be made and the wages and other dues be 

paid to the labourers concerned.  In case an appeal is made by the contractor under Clause 

– 14 of these regulations actual payment to the labourers will be made by the 

AGM(Engg.) after the Regional Labour Commissioner has given his opinion or the 

decision on such appeal. 

 

(a) The AGM(Engg.) shall arrange payment to the labourers concerned within 45 days 

from the receipt of the reports from the Labour Welfare Officer Regional Labour 

Commissioner as the case may be. 

 

14. Appeal against the decision of Labour Welfare Officer – Any person aggrieved by the 

decision and recommendation of the labour officer or other person so authorised may 

appeal against such decision to the Regional Labour Commissioner concerned within 30 

days from date of decision, forwarding simultaneously a copy of his appeal to the 

AGM(Engg.) concerned but subject to appeal, the decision of the officer shall be final and 

binding upon the contractor. 

 

15. Prohibition regarding Representation through Lawyer –  

(i) A workman shall be entitled to be represented in any investigation or enquiry under 

these regulations by 

(a) An officer of registered trade union of which he is a member. 

(b) An officer of a federation of trade unions to which the trade union referred to in 

Clause (a) is affiliated. 

(c) Where the employee is not member of any registered trade union, by any officer 

of a registered trade union, connected with, or any other workman employed, in 

the industry in which the worker is employed. 

(ii) An employee shall be entitled to be represented in any investigation or enquiry under 

here regulations by : 

(a) An officer of an association employees of which he is a member 

(b) An officer of a federation of associations of employers to which the association 

referred to in Clause (a) is affiliated. 

(c) Where the employer is not a member of any association of employers by an 

officer of association of employers, connected with, or by any other employer 

engaged in the industry in which the employer is engaged. 

(iii)No party shall be entitled to be represented by the legal practitioner in any 

investigation or enquiry under these regulations. 
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16. Inspection of Books and Slips – The contractor shall allow inspection of the wage Books 

and the wage slips, the register of unpaid wages, the register of accident, and the register 

of fines and deductions to any of his workers or to his agent at a convenient time and 

place after due Notice is received off to the Labour Welfare officer or any other person, 

authorised by Central Government on his behalf. 

 

17. Submission of Returns – The contractor shall submit periodical returns as may be 

specified from time to time. 

 

18. Amendments – The Central Government may from time to time add to or amend the 

regulation and on any question as to the application, interpretation or effect of these 

regulation the decision of the Chief Labour Commissioner or Deputy – Chief Labour 

Commissioner to the Government of India or any other person authorised by the Central 

Government in that behalf shall be final. 
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SITE INFORMATION 

 

The tenderers advised to visit the site before tendering to get acquainted with the local site 

condition and subsoil profile.  If necessary tenderers may conduct their own subsoil 

investigation.  However, for general information, the following particulars are given : 

 

1 Access Facilities to Site: Plant and equipment can be transported to the site either by 

road or by rail.  The contractor has to make his own arrangement for bringing his plant, 

equipment, material and layout to the site.  The preferential treatment for the contractor in 

use of service is guaranteed. 

 

2 Other Contractors: The contractor shall allow reasonable facilities to other contractors 

working in the same area during the currency of his contract and ensure that no damage is 

caused to any equipment or installations, due to negligence of his own and or his sub-

contractors/workman.  

 

3 Contractor‟s Working Area:  The area to be allowed to the contractor for execution of 

the work is shown in the layout drawing.  The land allotted to the contractor for erecting 

temporary work sheds, stores, site office etc. to be constructed at his own expenses.  Any 

conditional land required by the contractor shall be arranged by him at his own cost and 

responsibility.  

 

4 All items of Earth work will include “All leads and Lifts” and disposal of earth will be 

done as per direction of Engineer-in-Charge.  
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ADDITIONAL CONDITIONS 

 

1. The contractors are advised to get acquainted with the proposed work and its site and also 

study the Architectural Drawings, specifications and special conditions carefully before 

tendering.  No claim of any sort shall be entertained on account of any site conditions and 

ignorance of specifications and special conditions.  

 

2. The work shall be carried out as CPWD specifications 2009 Vol. I & II with upto date 

correction slips unless otherwise specified in the nomenclature of individual item or in the 

specifications and special conditions, where specifications are silent, the decision of 

Engineer-in-charge shall be final and binding on contractors.  

 

3. The rates quoted by the contractor shall be taken as net and nothing extra shall be paid on 

any account i.e. royalty, cartage, sales tax and stacking at required places etc.  Centering, 

shuttering, however if required to be done for RCC beams, RCC floor slab and landings 

only for centering heights greater than 3.5m shall be measured & paid separately.  

 

4. The rates for different items of work shall apply for all heights and depths, leads and lifts 

unless otherwise specified in the agreement or specifications applicable to the agreement.  

 

5. Any damage done by the contractor to any existing work during the course of execution 

of the work shall be made good by him at his own cost.  

 

6. Articles manufactured by the reputed firms and approved by Engineer-in-charge shall 

only be used.  Only articles classified, as „first quality‟ by the manufacturer shall be used 

unless otherwise specified.  In case articles bearing ISI certification are not available in 

the market, quality of samples brought by the contractor shall be judged by standards laid 

down in the relevant BIS specifications.  For the items not covered by CPWD 

specifications relevant BIS standards shall apply.  The sample of materials to be brought 

to site for use in work shall be got approved from the Engineer-in-charge before actual 

execution of work. 

 

7. Samples of materials required for testing shall be provided free of cost by the contractor.  

Testing charges, if any, shall be borne by the department in case the test results are 

satisfactory accept where-ever specifically mentioned otherwise in the NIT.  All the 

expenditure to be incurred for taking samples, conveyance, packing etc. shall be borne by 

the contractor.  

 

8. The contractor shall submit a detailed programme of work within 15 days of the date of 

award of work.  The Engineer-in-charge can modify the programme and the contractor 

shall have to work accordingly.  

 

9. The quantities of each item shall not be exceeded beyond the agreement, quantities 

without prior permission of Engineer-in-charge.  

 

10. Statutory deductions on account of VAT, income tax and surcharge as applicable shall be 

made from the gross amount of the bill.  
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11. The contractor shall make his own arrangements for obtaining electric connection, if 

required and make necessary payments directly to the department concerned.  

 

12. All types of mortars to be used in the work shall be mixed in the mechanical mixer and 

hand mixing shall not be permitted.  

 

13. The contractor shall make his own arrangement for getting the permission to ply the 

trucks from the traffic police.  

 

14. No payment shall be made to the contractor for any damage caused by rain, snow fall, 

floods or any other natural causes whatsoever during the execution of work.  The damage 

caused to work shall have to be made good by the contractor at his own cost and no claim 

on this account shall be entertained.  

 

15. Other agencies may also simultaneously be executing the work of electrification, 

Horticulture or external services and other building works for the same building, along 

with this work.  The contractor shall afford necessary facilities for the same and no claim 

in the matter shall be entertained.  The contractor shall especially co-ordinate with the 

other agency carrying out his work.  

 

16. Some restrictions may be imposed by the security staff etc. on the working and or 

movement of labour and materials, etc. the contractor shall be bound to follow all such 

restrictions / instructions and nothing shall be payable on this account.  

 

17. The contractor shall take all precautions to avoid accidents by exhibiting necessary 

caution boards.  He shall be responsible for all damages and accidents caused due to 

negligence on his part.  No hindrance shall be caused to traffic during the execution of the 

work by storing materials on the road.  

 

18. The contractor shall be fully responsible for the safe custody of the material issued or 

brought by him to site for doing the work.  

 

19. Testing of materials:- 

In case there is any discrepancy in the frequency of testing as given in the list of mandatory 

test and that in the individual sub-head of work as per the CPWD specifications 2009 Vol.I to 

II with upto date correction slips, the higher of the two frequencies shall be followed and 

nothing extra shall be payable to the contractor on this account.  Samples of all fittings and 

fixture to be provided shall be got approved from the Engineer-in-charge before use in the 

work.  

 

20. The rate for all items of work, shall unless otherwise clearly specified include cost of all 

labour, material and other inputs involved in the execution of the items.  
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21. The order of preference in case of any discrepancy as indicated in condition no. under 

“Conditions of contract‟ given in the General Conditions of contract for Central P.W.D. 

work 2010 form may be read as the following: 

a) Description of Schedule of quantities. 

b) Additional Specification‟s and special conditions, if any.  

c) Contract clauses of General conditions of contract for Central P.W.D. works 2010 

form.  

d) CPWD Specifications.  

e) Architectural drawings. 

f) Indian Standard Specifications / BIS 

g) Sound engineering practice.  

Any reference made to any Indian Standard Specifications in these documents, shall imply to 

the latest version of that standard, including such revisions / amendments as issued by the 

Bureau of Indian Standards upto last date of receipt of tenders. The contractor shall keep at 

his own cost all such publications of relevant Indian Standards applicable to the work at site.  

 

22. The contractor shall make his own arrangement of water for construction and drinking 

purpose as well for electricity and its distribution at his own cost.  The department will 

render only assistance to the contractor for making application to JB / authorized Electric 

supply agency, if required.  All the fees and charges including consumption charges shall 

be borne by the contractor.  

 

23. The contractor will not have any claim in case of any delay by the Engineer-in-charge in 

removal of trees or shifting, removing of telegraph, telephone or electric lines (overhead 

or underground), water and sewer lines and other structure etc., if any which may come in 

the way of the work.  However, suitable extension of time can be granted to cover such 

delay.  

 

24. The malba/ garbage generated at site due to construction activities shall be removed from 

the site immediately & shall be disposed-off by the contractor to the approved dumping 

site identified by the Engineer-in-charge.  The surplus soil / earth shall be disposed of as 

per the directions of Engineer-in-charge separately.  

 

25. The contractor shall clean the site thoroughly of scaffolding materials, rubbish, 

equipment‟s left out of his work and dress the site around the building to the complete 

satisfaction of the Engineer-in-charge before the work is treated as completed.  

 

26. After survey all drawings and basic data shall be property of the FCI and contractor 

submit the undertaking for not using for any other purpose and anywhere else in future.  
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ADDITIONAL CONDITIONS FOR CEMENT & STEEL 

 

1.0 CONDITIONS FOR CEMENT 

1.1 The contractor shall procure 43 grade (conforming to IS:8112) Ordinary Portland 

cement, as required in the work, from reputed manufacturers of cement having a 

production capacity not less than one million tonnes or more per annum, such as ACC, 

Ultra Tech, J.P. Cement, Vikram, Shri Cement, Birla Cement, JK Cement and Cement 

Corporation of India etc., as approved by the Ministry of Industry, Govt. of India, and 

holding license to use ISI certification mark for their product.  Portland puzzolana 

cement (fly ash based) conforming to IS:1489 part I of equivalent grade shall also be 

allowed in non-structural works.  The tenderers may also submit a list of names of 

cement manufacturers which they propose to use in the work.  The tender accepting 

authority reserves right to accept or reject name(s) of cement manufacturer(s) which the 

tenderer proposes to use in the work.  No change in the tendered rates will be accepted 

if the tender accepting authority does not accept the list of cement manufacturers, given 

by the tenderer, fully or partially.  The supply of cement shall be taken in 50 kg bags 

bearing manufacturer‟s name and ISI marking.  Samples of cement arranged by the 

contractor shall be taken by the Engineer-in-charge and got tested in accordance with 

provisions of relevant BIS Codes.  In case the test results indicate that the cement 

arranged by the contractor does not conform to the relevant BIS Codes, the same shall 

stand rejected, and it shall be removed from the site by the contractor at his own cost 

within a week‟s time of written order from the Engineer-in-charge to do so.  

 

1.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 

decided by the Engineer-in-charge.   

The cement godown of the capacity to store a minimum of 2000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made.  

 

1.3 Double lock provision shall be made to the door of the cement godown.  The keys of 

one lock shall remain with the Engineer-in-charge or his authorized representative and 

the keys of the other lock shall remain with the contractor.  The contractor shall be 

responsible for the watch and ward and safety of the cement godown.  The contractor 

shall facilitate the inspection of the cement godown by the Engineer-in-charge at any 

time.  

 

1.4 The cement shall be got tested by Engineer-in-charge and shall be used on the work 

only after satisfactory test results have been received.  The contractor shall supply free 

of charge the cement required for testing including its transportation cost of testing 

laboratories.  The cost of test shall be borne by the contractor / department in the 

manner indicated below: 

 

a) By the contractor, if the results show that the cement does not conform to relevant 

BIS Codes.  

b) By the department, if the results show that the cement conforms to relevant BIS 

Codes. 

c) If the cement brought is in smaller lots than specified in para 1.2 above, the cost of 

testing charges beyond the permissible frequency shall be borne by the contractor 

until and unless specifically directed otherwise, in writing, by the Engineer-in-charge.  
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1.5 The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in Clause 39 of the contract.  The theoretical 

consumption of cement shall be worked out as per procedure prescribed in Clause 39 of 

the contract and shall be governed by conditions laid therein.  In case the cement 

consumption is less than theoretical consumption including permissible variation, 

recovery at the rate so prescribed shall be made.  In case of excess consumption no 

adjustment needs to be made.  

 

1.6 The cement brought to the site and the cement remaining unused after completion of the 

work shall not be removed from site without the written permission of the Engineer-in-

charge.  

 

1.7 The damaged cement shall be removed from the site immediately by the contractor on 

receipt of a notice in writing from the Engineer-in-charge.  If he does not do so within 

three days of receipt of such notice, the Engineer-in-charge shall get it removed at the 

cost of the contractor.  

 

 

2.0 CONDITIONS FOR STEEL 

2.1 The contractor shall procure TMT bars of Fe 500D grade from primary producers such as 

SAIL or TISCO or RINL as approved by Ministry of Steel.  In case of non-availability of 

steel from primary producers the NIT approving authority may permit use of TMT 

reinforcement bars procured from secondary producers.  In such cases following action is 

to be taken by NIT approving authority : 

 

a) The secondary producers must have valid BIS licence to produce HSD bars 

conforming to IS 1786:2008.  In addition to BIS licence, the secondary producer must 

have valid licence from either of the firms Tempcore, Thermex, Evcon Turbo & 

Turbo Quench to produce TMT Bars.  

 

b) The TMT bars procured from primary producers shall conform to manufacturer‟s 

specifications.  

 

c) The TMT bars procured from secondary producers shall conform to the specifications 

as laid by Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may be.  

 

d) TMT bars procured either from primary producers or secondary producers, the 

specifications shall meet the provisions of IS 1786:2008 pertaining to Fe 415D or 

Fe500D or Fe 550D grade of steel as specified in the tender.  

Samples shall also be taken and got tested by the Engineer-in-charge as per the 

provisions in this regard in relevant BIS codes.  In case the test results indicate that 

the steel arranged by the contractor does not conform to the Specifications as defined 

under para (c) & (d) above, the same shall stand rejected, and it shall be removed 

from the site of work by the contractor at his cost within a week time or written orders 

from the Engineer-in-charge to do so.  

Following additions are made under new para (f) to (h) 
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e) In case contractor is permitted to use TMT reinforcement bars procured from 

secondary producers then: 

 

f) The rate of providing & laying TMT reinforcement bars as quoted by the contractor in 

the tender shall also be reduced by Rs.2.88 per kg.  

 

2.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge 

in respect of all supplies of steel brought by him to the site of work.  

 

2.3 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or 

more, or as decided by the Engineer-in-charge.  

 

2.4 The steel reinforcement bars shall be stored by the contractor at site of work in such a 

way as to prevent their distortion and corrosion, and nothing extra shall be paid on this 

account.  Bars of different sizes and lengths shall be stored separately to facilitate easy 

counting and checking.  

 

2.5.1 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 

sufficient length shall be cut from each size of the bar at random, and at frequency not 

less than that specified below: 

 

Size of Bar  For consignment below 

100 tonnes  

For consignment above 

100 tonnes  

Under 10 mm dia bars  One sample for each 25 

tonnes or part thereof  

One sample for each 40 

tonnes or part thereof.  

10 mm to 16 mm dia bars One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

Over 16 mm dia bars One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

 

2.6 The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories.  The cost of tests shall be borne by the 

contractor/department in the manner indicated below: 

 

a) By the contractor, if the results shows that the steel does not conform to specification 

as defined under para 2.1 (c) & (d). 

 

b) By the department, if the results show that the steel does conform to specification 

under para 2.1 (c) & (d).  

 

2.7 The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract.  The theoretical consumption of steel 

shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein.  In case the consumption is less than theoretical 

consumption including permissible variations recovery at the rate so prescribed shall be 

made.  In case the excess consumption no adjustment need to be made.  

The steel brought to site and the steel remaining unused shall not be removed from site 

without the written permission of the Engineer-in-charge.  
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CONDITIONS FOR AC/CGI SHEETS 

 

1. The contractor shall procure AC/CGI sheets (conforming to IS:459) as required in the 

work from reputed manufacturers of AC/CGI sheets such as Externit Everest, Hyderabad 

Asbestos, UPAL, TATA, SAIL etc. and holding licence to use ISI certification mark for 

their product whose name shall be got approved from Engineer-in-charge.  AC/CGI 

sheets shall be used only bearing manufacturer‟s name and ISI marking.  In case sheets 

arranged by the Contractor do not bear ISI mark, the same shall stand rejected and shall 

be removed from the site by the contractor at his own cost within a week‟s time of written 

order from the Engineer-in-charge to do so.  

 

2. The AC/CGI sheets shall be brought at site in sufficient quantity as required or as decided 

by the Engineer-in-charge. 

 

3. The Contractor shall be responsible for the watch & ward and safety of the AC/CGI 

sheets.  The contractor shall facilitate the inspection of the same by the Engineer-in-

charge at any time.  

 

4. The contractor shall supply free of charge the AC/CGI sheets if required for testing.  The 

cost of tests shall be borne by the contractor / Department in the manner indicated below : 

i) By the contractor, if the results show that the AC/CGI sheets do not conform to 

relevant BIS codes.  

 

ii) By the Department, if the results show that the AC/CGI sheets conform    

to relevant BIS codes.   

 

5. The actual consumption of AC sheets on work shall be regulated and proper accounts 

maintained as provided in relevant provisions of clauses 10 and 39 of the contract.   
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III. DRAWING 

3.1 The Drawings specified in the brief specifications could be seen in the Office of AGM 

(Engg.), Food Corporation of India, Regional Office, Bengaluru during working hours. 
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ADDITIONAL CONDITIONS AND SPECIFICATIONS 

 

1.  GENERAL SPECIFICATIONS  

1.1 The civil, sanitary, water supply and road work shall be carried out as per Central Public 

Works Department specification of works at Delhi 2009 Vol. I to II with correction slips 

upto date.  In the case of civil, sanitary, water supply and road works and electrical works 

should there be any difference between Central Public Works Department specifications 

mentioned above and the specification of schedule of quantities shall prevail.  For items 

of work not covered in the C.P.W.D. specifications or where the C.P.W.D. specifications 

are salient on any particular point, the relevant specifications or code of practice of the 

Indian Standard Institute shall be followed.  

 

1.2 Should any clarifications be needed regarding the specifications for any work the written 

instructions from the Engineer-in-charge shall be obtained.  

 

1.3 Civil contractor appointed for this work shall ensure that the Electrical Works are 

executed with the approval of the A.G.M. (Elect.), FCI or his authorized representative 

who will ensure about the possession of prescribed Electrical Licence and requisite 

experience for undertaking such work.  

 

 

2. PARTICULAR SPECIFICATIONS  

 

2.1 For new items for which specifications are not available as stated above, the 

specifications decided by the Engineer-in-charge based on the contractor.  Where 

materials are specified by reference to brand and make names and use of their equivalents 

permitted use of such equivalents shall only be allowed after the contractor satisfy the 

Engineer-in-charge that at the appropriate time, material of the brand or make specified 

are not available, and the adequacy or the equivalent materials.  

 

 



Contractor 90 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

 

BID DATA SHEET 

(Separate Performa for Civil, Elect.& Hort. Works in case of Composite Tenders) 

(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE „A‟ 

Schedule of quantities (as per PWD-3) 

 

SCHEDULE „B‟ 

Schedule of materials to be issued to the contractor  

S.No. Description of item Quantity 
Rates in figures 

& words 

Place of issue at which the material 

will charged to the contractor 

1. 2. 3. 4. 5. 

 

 

    

 

SCHEDULE „C‟ 

Tools and plants to be hired to the contractor  
S.No. Description Hire charges per day Place of Issue 

1. 2. 3. 4. 

 

 

   

 

SCHEDULE „D‟ 

Extra schedule for specific requirements / document for the work, if any  

 

SCHEDULE „E‟ 

Reference to General Conditions of contract 

 

Name of Work:  AR&M to FSD BELLARY  for the year 2016-17 

                             SH: Pre monsoon repairs 
. 

Estimated cost of work :Rs. 6,63,453/- 

  

i) Earnest Money :Rs 13,300/- 

 

ii) Performance Guarantee : 5% of tendered value  

 

iii) Security Deposit : 5% of tendered value  

 

 

------ NIL ----- 

------ NIL ----- 
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SCHEDULE „F‟ 

GENERAL RULES & DIRECTIONS Officer inviting tender: AGM (CE) 

Maximum percentage for quantity of items of work 

To be executed beyond which rates are to be 

Determined in accordance with Clauses 12.2 & 12.3   See below 

Definitions  

2(v)  Engineer-in-charge: Assistant General Manager (CE) 

2(viii) Accepting Authority: As per DOP in force 

2(x) Percentage on cost of materials and  

             Labour to cover all overheads and profits : 15% 

2(xi) Standard Schedule of Rates: DSR 2014/ Local Market rates 

2(xii) Department: Food Corporation of India  

9(ii) Standard FCI Contract Form and correction slip upto: Last date of 

submission of tenders. 
 

Clause 1 

(i) Time allowed for submission of Performance Guarantee  

from the date of issue of letter of acceptance    07 Days  

 

(ii) Maximum allowable extension beyond the period  

Provided in (i) above       03 to 07 Days  

 

Clause 2 

Authority for fixing compensation under Clause 2:  As per DOP in force   

 

Clause 2A 

Whether Clause 2A shall be applicable      Yes / No 

 

Clause 5 

Number of days from the date of issue of letter 

Of acceptance for reckoning date of start     07 Days  

 

Mile stone(s) as per table given below: 

S.No. 
Description of 

Milestone (Physical) 

Time allowed in days 

(From date of start) 

Amount to be withheld in case of non-

achievement of mile stone 

    

    

    

    

 

 

Time allowed for execution of work:  Five Months 

Authority to decide  

(i)  Extension of time: Assistant General Manager (CE) (Engineer-in-charge or Engineer-

in-charge of Major Component in case of Composite Contracts, as the case may be) 

 

(ii)  Rescheduling of mile stones: Deputy General Manager (CE) 

(Dy. Genl. Manager (CE) in-charge or DGM (CE) Engineer-in-charge of Major 

Component in case of Composite Contracts, as the case may be) 
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Clause 6, 6A 

Clause applicable – (6 or 6A):    6A 

 

Clause 7 

Gross work to be done together with net payment /   : As per condition 

adjustment of advances for material collected, if any, since   of contract 

the last such payment for being eligible to interim payment   

 

Clause 10A 

List of testing equipment to be provided by the contractor at site lab. 

1……………………. 2……………………….. 3………………………….. 

4……………………. 5……………………….. 6………………………….. 

 

Clause 10B (ii) 

Whether Clause 10B (ii) shall be applicable     Yes / No 

 

Clause 10C 

Component of labour expressed as percent of value of work:  30% 

 

Clause 10CA 

S. 

No. 

Material cover 

under this 

clause 

Nearest Material (other than cement, 

reinforcement bars and the structural 

steel) for which All India Wholesale Price 

Index to be followed. 

Base price of all 

material covered 

under clause 10 CA 

1.    

2.    

3.    

4.    

 

*Base price of all the materials covered under clause 10 CA is to be mentioned at the time of 

approval of NIT.  

 

Clause 10CC 

Clause 10 CC to be applicable in contracts with Stipulated  

Period of completion exceeding the period shown in next column  ………… months 

Schedule of component of other Materials, Labour, POL etc. for price escalation.  

 

Component of civil (except materials covered under  

Clause 10CA / Electrical construction Materials 

Expressed as percent of total value of work     x ………% 

 

Component of labour – 

Expressed as percent of total value of work     y ……..% 

 

Component of P.O.L. - 

Expressed as percent of total value of work     z …….. % 

 

- - NIL - - 
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Clause 11 

Specifications to be followed for execution of work: CPWD Specifications 2009 

 Vol.I & II 
 

Clause 12 

12.2 & 12.3 Deviation Limit beyond which clauses  

  12.2 & 12.3 shall apply for building work   

         25% 

12.5  Deviation limit beyond which clauses  

  12.2 & 12.3 shall apply for foundation work   

 

Clause 16 

Competent Authority for deciding reduced rates: As per DOP of FCI in force 

 

Clause 18 

List of mandatory machinery, tools & plants to be deployed by the contractor at site: 

1……………………2…………………… 3…………………. 4…………….. 

5……………………6…………………. 7……………….. 8…………….. 

 

Clause 38(a) 

Requirement of Technical Representative(s) and recovery Rate 

Sl. 

No. 

Minimum 

qualification 

of Technical 

Representative 

Discipline 

Designation 

(Principal / 

Technical 

Representative 

Minimum 

Experience 

No. Rate at which recovery 

shall be made from the 

contractor in the event of 

non-fulfilling provision of 

clause 36(i) 

Figure Words 

1. 

 

Graduate 

Engineer 

Civil 

Engineering 

Sr. Engineer 05 years Rs.15,000/- (Rupees 

Fifteen 

Thousands 

only) 

Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers.  
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Clause 39 

(i)(a) Schedule / statement for determining theoretical 

 Quantity of cement & bitumen on the basis of  

 Delhi Schedule of Rates 2014 printed by CPWD 

(ii) Variations permissible on theoretical quantities 

(a) Cement  

For works with estimated cost put to tender 

Not more than Rs. 5 lakhs      3% plus / minus 

 

        For works with estimated cost put to tender  

 more than Rs.5 lakhs      2% plus / minus  

 

(b) Bitumen All Works      2.5% plus only & 

nil on minus side 

 

(c) Steel reinforcement and structural steel sections  

For each diameter, section and category    2% plus / minus 

 

(d) All other materials       Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

S.No. Description of item 

Rates in figures and words at which recovery 

shall be made from the contractor 

Excess beyond 

permissible variation 

Less use beyond 

permissible variation 

1. Cement  

 

- - Rs.14000/- per MT 

2. Steel Reinforcement 

 

  

3. Structural Sections  

 

  

4. Bitumen issued free  

 

  

5. Bitumen issued at stipulated fixed 

price 

 

  

 

 

 

 

 

 



 

FORM I 

 

Sl. 

No. 
Name 

Father’s/ 

Husband 
Sex Department 

Nature & date of 

offence for which 

fine 

Whether workman 

showed cause against 

fine or not 

Rate of 
Date and 

amount of 

Date on 

which 

fine 

Remarks 

 

 

 

 

 

 

 

 

          

 

 

 

FORM II 

REGISTER OF DEDUCTION FOR DAMAGES OF LOSS CAUSED TO THE EMPLOYER BY THE 

Sl. 

No. 
Name 

Father’s / 

Husbands 
Sex 

Damage loss 

caused 

Whether workman 

showed cause 

against fine or not 

Number of 

instalment 

Date on which 

fine 
Remarks 

  

 

 

 

 

 

       

 

 

 

 

 



FORM – III 

EMPLOYMENT CARD (Regulation) 6 (111)] 

Name and sex of the worker 

 

Father‟s Name       Age or date of birth 

 

Address       Identification marks  

Particulars of next to kin (wife and children, if any, or of dependent next of kin in case the 

worker has no wife or child) 

 

Name 

…………………………………………………………………………………………………

………………………………… 

Full address of dependants  

(Specify Village, District and State) 

Sl. 

No. 

Name & address of 

Employer (specify 

whether a contractor 

or sub-contractor 

Particulars of 

locations of 

work site & 

description of 

work done 

Total period for 

which the worker is 

employed from 

………… to 

………... 

Actual 

number of 

day 

worked 

Leave taken 

number of 

days should 

be specified 

 

 

 

 

 

 

 

     

 

 

BACK SIDE OF THE CARD  

Sl. 

No. 

Name of work 

done by the 

worker 

Wage 

period 

Wage rate (with 

particulars of 

unit in case of 

piece work) 

Total wage earned 

by the worker during 

the period shown 

under column 5 

Remarks 

Signature 

of the 

employer 

 

 

 

 

 

 

 

 

      

 

N.B. :  If the worker is employed both on piece and rates the relevant entries in each case 

should be made separately 
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FORM – IV 

ATTENDANCE CUM WAGE CARD 

 

No. ………………………………………………………………………………………… 

 

Name of the Contractor ……………………………………………………………..… 

 

Name of the worker ……………………………………………………………………. 

 

Name of the worker ……………………………………………………………………. 

 

Address ………………………………………………………………………………………. 

 

Designation ………………………. Rate of wages ……………………………….. 

Name Attendance 
Sign. of Person 

making attendance 
Remarks 

 

 

 

 

 

 

 

   

 

Wage 

period 

Date on which 

overtime worked 

Gross wages 

payable 

Deduction, 

if any 

Actual 

Wages 

paid 

Date 

payment 

Signature 

of the 

worker 
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FORM – V 

The contractor shall maintain a register of Maternity (Benefit) in the prescribed form as 

shown below and the same be kept at place of work. 

 

REGISTER OF MATERNITY BENEFIT 

Clause 19 of the condition of contract 

 

Name and address of the Contractor (s) …………………………………………… 

Name and location of work ……………………………………………………………. 

 

Name of the 

Employee 

Father’s / 

Husband’s 

Name 

Nature of 

employment 

Period of 

actual 

appointment 

Date of which 

notice of 

confirmation 

Date of 

Delivery / 

miscarriage 

1. 2. 3. 4. 5. 6. 

 

 

 

 

 

 

 

     

 

 
Date of which leave commenced and ended Leave pay paid to the employee 

In case of delivery In case of miscarriage In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 
Rate of 

leave pay 

Amount 

paid 

Rate of 

leave pay 

Amount 

paid 

7. 8. 9. 10. 11. 12. 13. 14. 
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Specimen form of the Register regarding Maternity Benefit admissible to contractor‟s labour. 

Name of work 

Name of Contractor  

1. Name of woman and her husband‟s name 

2. Designation 

3. Date of appointment 

4. Dates with months and year in which she is employed 

5. Date of discharge / dismissals, if any 

6. Date of production of certificate in respect of pregnancy 

7. Date of which the woman informs about the expected delivery 

8. Date of delivery / miscarriage / death 

9. Date of production of certificate in respect of delivery / miscarriage 

10. Date with the amount of maternity / death benefit paid in advance expected delivery 

11. Date of the amount of subsequent payment of maternity benefit 

12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after the death. 

13. If woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and date of payment. 

14. Signature of the contractor authenticating entries in the register 

15. Remarks (column for the use of inspecting Officer) 

 

SCHEDULE OF FAIR WAGES PUBLISHED VIDE EXTRA ORDINARY  

GAZETTE OF INDIA 

Part II Section (3) Sub-Section (ii) Dated 19.5.69 

Sl.No. Categories of employees 

All inclusive minimum rates of wages per 

day including the wages for weekly day of 

rest 

   Rs.                              P. 

01. Bhist   

 

 

 

 

The fair wage rates prevailing in the 

District on the date of receipt of 

tender and any notification issued 

subsequently by respective State 

Government / Central Government.  

 

02. Black Smith  1) 1
st
 Class  

2) 2
nd

 Class 

03. Carpenter  1) 1
st
 Class  

2) 2
nd

 Class 

04. Chowkidar  

05. Coolies 1) Male (Beldar) 

2) Female 

(Coolies) 

06. Fitter Class 1  

07. Asstt. Fitter or 2
nd

 

Class fitter  

 

08. Mason (Bricklayer) 

 

1) 1
st
 Class  

2) 2
nd

 Class 

09. Mason for stone 

work 

1) Plain 

2) Ornamental  

10. Mate 

11. Mistry Class 1 

12. Painter  
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13. Rock cutting labourer   (a) Excavator 

     (b) Breaker 

     (c) Hole Driller 

     (d) Stones chiseller 

14. Sewer man 

15. Skilled Beladar  (for floor rubbing etc.) 

16. Whitewasher (unskilled) 

17. 5 Donkeys with man 

18. Welder 

19. Stone Cutter    (a) 1
st
 Class 

     (b) 2
nd

 Class 

20. Driver for mixer truck and  

 Road Roller 

 

 

NOTE:  

 

1. The minimum rates of wages shall consist of an inclusive rates and include also the wages 

for weekly day of rest. 

 

2. The minimum rates of wages for disabled persons shall be 70 percent of the rates payable 

to adult workers of the appropriate category. 
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FOOD CORPORATION OF INDIA 

 

The tender shall list below key men giving short resume of their experience together with 

estimated peak and average force that he proposes to employ on this contract. 

 

ORGANISATION CHART 
Designation of Key Personnel Name and short resume of experience 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

LABOUR FORCE 

 

Estimated Peak Force ………………………………………………………………. 

 

Estimated Average Force ……………………………………………………………. 

 

 

 

 

Signature of Contractor  
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FOOD CORPORATION OF INDIA 

 

The tenderer shall list below key plants & equipment‟s to be used for this contract. 

 

PLANTS AND EQUIPMENTS 
Sl. No. Description of key plant & equipment’s No. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature of Contractor  
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FOOD CORPORATION OF INDIA 

PROFORMA FOR AGREEMENT 

 

THIS AGREEMENT made this ……………………………………… day of 

………………………………...between the Food Corporation of India, established under the 

Food Corporation Act, 1964 having its Head Office at 16-20m Barakhamba Lane, New Delhi 

and its Regional Office at Bengaluru (which expression shall mean and include its successor 

or successors in office and assignee) acting through the A.G.M. (Engg.), Food Corporation of 

India, Delhi hereinafter called „The Corporation‟ on the one part and M/s. /Shri 

……………………. 

……………………………………………………………………………………… hereinafter 

called the “Contractor” which expression shall mean and include their heirs executors and 

administrators and assignee) of the other part. 

 

WHEREAS The Corporation being desirous of having provided and executed certain works 

mentioned, enumerated or referred to in the specifications, conditions of contract, schedule of 

quantities of works, drawings, and other documents consisting of the “Tender” and 

acceptance thereof, copy hereto annexed, all of which are deemed to form part of this 

contract and are included in the term CONTRACT whenever herein used. 

 

AND WHEREAS The Corporation accepted the tender of Contractor 

…………………………………………………………………………………………………

………. for the provision and the execution of the said work at the rates stated in the 

Schedule of quantities of work (hereinafter called the “Schedule of rates”) upon the terms and 

subject to the condition of contract.  

 

NOW THIS AGREEMENT WITNESSTH & IT IS HEREBY agreed and declared as follow: 

 

1. In consideration of the payments to be made to the contractor for the work to the executed 

by him, the contractor does hereby convenant with the Corporation that the contractor 

shall and will duly provide, execute, and complete the said works on or before the dates 

mentioned in the said conditions attached to the tender documents and shall maintain the 

same at his own cost for a period of six/twelve months thereafter, perform another acts 

and things in the contract mentioned described of which are to be implied there from or 

may be reasonably necessary, for the completion of the said works and in the manner and 

subject to the terms and conditions of stipulations mentioned in the contract.  

2. In consideration of the due provision, execution, and completion of the said works the 

Corporation does hereby agree with the contractor that the Corporation will pay to the 

contractor of the respective amount for the work actually done by him at the “Schedule or 

Rate” as contained in the appended schedule and such other sums as may become payable 

to the contractor under the provisions of the contract, such payments to be made at such 

time and in such manner as provided for in this agreement.  

3. The contractor has furnished a sum of Rs……………………………….. as Earnest 

Money and agrees that the balance Security Deposit amounting to 

Rs………………………………. shall be recovered from the bills payable to the 

contractor from time to time till the whole of the Security Deposit of 

Rs………………………………….. stipulated in the memorandum of the tender and 

clause of the “Condition of the Contract is recovered. 
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4. In consideration of the due provision, execution and completion of the said works, the 

contractor does hereby agree to pay the Corporation the sum as may be due to the other 

sum or sums as may become payable to the Corporation towards loss / damage to the 

Corporation‟s equipment, materials, plant and machinery, liquidated damages, if any as 

set forth in the said conditions of contract such payments to be made at such time and in 

such manner as is provided in the contractor. 

 

IN WITNESS WHEREOF the parties have executed these presents in duplicate the date and 

year first above written.  

 

SIGNED AND DECLIVERED FOR AND ON BEHALF OF M/s. / Shri 

……………………………………………………………….IN THE PRESENCE OF  

WITNESS  .. 1. 

  2. 

 

SIGNED AND DELIVERED FOR AND ON BEHALF OF THE 

FOOD CORPORATION OF INDIA 

IN THE PRESENCE OF  

WITNESS  .. 1. 

  2. 
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FOOD CORPORATION OF INDIA 

INDENTURE FOR SECURED ADVANCES 

(PROFORMA) 

(For use in cases in which the contract is for finished work and the contractor has entered 

only into an agreement for the execution of a certain specified quantity of work in given time) 

 

THIS INDENTURE made the …………………………….. day 

…………………………………. move between M/s. ………………………………… 

hereinafter called the Contractor which expression shall where the context so admits or 

implies be deemed to include his executors, administrators and assigns) of the one part and 

THE FOOD CORPORATION having its registered office at 16-20, Barakhamba Lane, New 

Delhi and acting of the other part hereinafter called the “CORPORATION”  

 

WHEREAS by and agreement dated …………………………. (hereinafter called the said 

agreement) the Contractor has agreed to execute the work of ……………………………….. 

AND WHEREAS the Contractor has requested the Corporation that he may be allowed 

advances on the security of materials absolutely belonging to him and brought by him to the 

site of the works and subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the 

cost of materials and labour and other charges) and WHEREAS the Corporation has agreed to 

advance to the Contractor 75% of the value of the materials collected at the site and certified 

by the Engineer-in-charge on the security of materials and quantities and other particulars of 

which are detailed in a running account bill signed by the Contractor and the Corporation has 

reserved to itself the option of making any further advance or advances on the security of 

other materials brought by the Contractor to the site of the said works.  NOW THIS 

INDENTURE WITNESSETH that in pursuance of the agreement and in consideration of 

payment of the sum of Rs………………. on or before the executive of those presents paid to 

the contractor by the Food Corporation (the receipt whereof the contractor does hereby 

acknowledge) and of such further advances (if any) as may be made to him as aforesaid, the 

contractor both hereby conversant and agree with the Corporation and declare as follows: 

 

1. That the said 75% payment paid by the Corporation to the Contractor as aforesaid shall be 

employed by the Contractor in or towards expediting the execution of the said works and 

for no other purpose whatsoever.  

 

2. That the materials detailed in the said Running Account Bill which have been offered to 

and accepted by the Corporation as security are absolutely the Contractor‟s own property 

and to free from encumbrances of any kind and the Contractor will not make any 

application for or receive a further advance on the security of Materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor 

indemnifies the Corporation against all claims to any materials in respect of which 75% 

advance payment has been made to him as aforesaid. 

 

3. That the materials detailed in the said Running Account Bill and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the 

execution of the said works In accordance with the directions of the Engineer-in-charge 

Food Corporation of India and in the terms of the said agreement. 
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4. That the Contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protection against all risks of the said materials and 

that until used in construction as aforesaid the said materials shall remain at the site of the 

said works in the Contractor‟s custody and on his own responsibility and shall be all 

times be open to inspection by the Engineer-in-charge Food Corporation of India, or any 

Officer authorized by him.  In the event of the said materials getting damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and were thereof, 

the Contractor will forthwith repair and make good the same as required by the Engineer-

in-charge. 

 

5. That the said materials shall not on any account be removed from the site of the said 

works except within the written permission of the Engineer-in-charge of the Corporation 

or an officer authorized by him in that behalf.  

 

6. That the advances shall be repayable in full when or before the contractor receives 

payment from the Corporation of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate payments 

are made to the Contractor on account of work done then on the occasion of each such 

payment the Corporation will be at liberty to make recovery from the Contractor‟s bill for 

such payment by deducting therefrom the value of the said materials then actually used in 

the construction and in respect of which recovery has not been made previously, the value 

for this purpose being determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were calculated.  

 

7. That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or of 

these presents the total amount of the advance or advances that may still be owning to the 

Corporation shall immediately on the happening of such default be repayable by the 

Contractor to the Corporation together with interest thereon at twelve percent per annum 

from the date or respective dates or of such advance or advances of the date of repayment 

and with all costs, charges, damages and expenses incurred by the Corporation in or for 

the recovery thereof or the enforcement of this security or otherwise by reasons of the 

default of the Contractor and the Contractor hereby Covenants and agree with the 

Corporation to repay and pay the same respectively to Corporation accordingly.  

 

8. That the contractor hereby charges all the said materials with the repayment to the 

Corporation of the said sum advanced and any further sum or sums advanced as aforesaid 

and all cost,  charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the Powers contained therein, if and whenever the 

covenant for payment and repayment hereinbefore contained shall become enforceable 

and the money owing shall and repayment hereinbefore contained shall become 

enforceable and the money owning shall not be paid in accordance therewith the 

Engineer-in-charge Food Corporation of India ……………………………………….. 

may at any time thereafter adopt all or any of following courses as he may deem best: 
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(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the Contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting and contractor with the actual cost of 

effecting such completion and the amount due in respect of advance under „these 

presents and crediting the Contractor with the value of work done as if he had carried 

it out in accordance with said agreement and at the rates thereby provided.  If the 

balance is against the Contractor he is to pay the same to the Corporation on demand  

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retained all the sums aforesaid repayable or payable 

to the Corporation under these presents and pay over the surplus (if any) to the 

Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said agreement. 

 

9. That except in the event of such default on the part of the Contractor as aforesaid interest 

on the said advance shall not be payable.  

 

10. That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which 

has not been herein before expressly provided for the same shall be referred to the 

GENERAL MANAGER (ENGINEERING), Food Corporation of India, New Delhi 

whose decision shall be final, I witness whereof the parties have executed these presents 

in duplicate the day and year first above written. 
 
Signed and delivered for and on behalf of      Contractor  
 
In the presence of  
 
WITNESSES : 
 
1. Signature  
 

Name  
 

Address 
  
2. Signature  
 

Name  
 

Address 
 
Signed by and delivered and on behalf of the Food Corporation of India  

(Office Seal) 
In the presence of  
 
WITNESSES : 
 
1. Signature  
 

Name  
 

Address 
 
2. Signature  
 

Name  
 

Address 
 



Contractor 108 Assistant General Manager (CE) 

Corrections:  __________________________ 

Additions: __________________________ 

Deletions: __________________________ 

PERFORMANCE GUARANTEE / BANK GUARANTEE BOND 
In consideration of the Food Corporation of India having offered to accept the terms and conditions of proposed 

agreement between …………………….. and ……………………… (hereinafter called the said contractor(s) for 

the work ……………………………………………. (hereinafter called “the said agreement”) having agree to 

production of an irrevocable bank guarantee for Rs……………………. 

(Rupees…………………………………………………………………………only) as a security/ guarantee 

from the Contractor (s) for Compliance of his obligations in accordance with the terms & Condition in the said 

agreement.  
 
1. We………………………. (hereinafter referred to as the “Bank”) hereby undertake to pay to the FCI an 

amount not exceeding Rs……………………. (Rupees………………………………….. only) on demand 

by the Government. 
 
2. We………………………….. do hereby undertake to pay the amounts due and payable (indicate the name 

of the Bank) under this Guarantee without any demur, merely on a demand from the FCI stating that the 

amount claimed is required to meet the recoveries due or likely to be due from the said contractor(s).  Any 

such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this Guarantee.  However, our liability under this Guarantee shall be restricted to an amount not 

exceeding Rs……………………….. (Rupees ……………………………………….. only). 
 
3. We, the said Bank, further undertake to pay to the FCI any money so demanded notwithstanding any 

dispute or disputes raised by the contractor(s) in any suitor proceeding pending before any Court or 

Tribunal relating thereto, our liability under this present being absolute and unequivocal.  The payment so 

made by us under this bond shall be a valid discharge of our liability for payment there under, and the 

contractor(s) shall have no claim against us for making such payment.  
 
4. We ………………………………… further agree that the Guarantee herein contained shall (indicate the 

name of bank remain full force and effect during tile period that would be taken for the performance of the 

said agreement and it shall continue to be enforceable till all the dues of the FCI under for by virtue if the 

said agreement have been fully paid and its claims satisfied or discharged till the Engineer-in-charge on 

behalf of the FCI certifies that the terms and conditions of the said agreement have been fully and properly 

carried out by the said contractor(s) and accordingly discharges this guarantee.  
 
5. We ………………………………… further agree with the FCI that the FCI (indicate the name of the Bank 

shall have the fullest liberty without our Consent and without effecting in any manner obligations hereunder 

to vary any of the terms and conditions of the said agreement or to extend time of performance by the said 

contractor from time to time or to postpone for any time or from time to time of the powers exercisable by 

the FCI against the said contractor (s) and to forbear) or enforce any of the terms and conditions relating to 

the said agreement and we shall not be relieved from our liability by reason of any such variation or 

extension being granted to the said contractor for any forbearance act of omission on the part of the FCI or 

any indulgence by the FCI to the said contractor(s) or by any such matter or thing whatsoever which under 

the law relating to sureties would but for this provision or have effect of so relieving us 
 
6. The Guarantee will not be discharged due to the change in the constitution of the bank of the Contractor(s). 
 
7. We…………………………….. lastly undertake not to revoke this Guarantee except with (indicate the 

name of the Bank) the previous consent of the FCI in writing.  
 
8. This Guarantee shall be valid up to unless extended on demand by the FCI notwithstanding anything 

mentioned above, our liability against this guarantee restricted to Rs…………………………. 

(Rupees………………………………. Only) and unless a claim in writing is lodged liabilities under 

Guarantee shall stand discharged.  
 
Dated the …………………………. Day of ……………………. For …………………………… 
 

Indicate the name of the Bank 
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GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF 

DEFECTS AFTER COMPLETION 
Name of work: 

This Agreement made this ……………………….. day of …………………. Two thousand and 

…………… between ……………………………… son of ……………………………….. 

(hereinafter called the Guarantor of the one part) and the Food Corporation of India (hereinafter called 

Corporation of the other part.  

 

WHEREAS this agreement in supplementary to a contract (hereinafter called the Contract) dated 

……………….. and made between the GUARANTOR of the one part and the Corporation of the 

other part whereby the Contractor, inter-alia undertook to rehabilitate & strengthen structures in the 

said contract.  

 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will 

remain structurally stable, safe & sound for five years from the date of completion of work.  

 

NOW THE GUARANTOR hereby guarantees that work undertaken by him will render the repaired 

structures completely safe and the minimum life of such work executed by the GUARANTOR 

treatment shall be five years to be reckoned from the date after the maintenance period prescribed in 

the contract.  

 

During this period of guarantee the guarantor shall make good all defects and in case of any defect 

being found, render the building structurally safe to the satisfaction of the Engineer-in-charge at his 

cost, and shall commence the work for such rectification within seven days from the date of issue of 

the notice from the Engineer-in-charge calling upon him to rectify the defects, failing which the work 

shall be got done by the Department by some other contractor at the GUARANTOR‟S cost and risk.  

The decision of the Engineer-in-charge as to the cost payable by the Guarantor shall be final and 

binding. 

 

That if GUARANTOR fails to execute the defected work or commits breach there under then the 

GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense 

or otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR 

in performance and observance of this supplementary agreement.  As to the amount of loss and/or 

damage and/or cost incurred by the Government the decision of the Engineer-in-charge will be final 

and binding on the parties. 

 

IN WITNESS WHEREOF these presents have been executed by the Obligor ……………………. and 

by …………………………………… and for and on behalf of the Food Corporation of India on the 

day, month and year first above written.  

Signed, sealed and delivered by OBLIGOR in the presence of : 

1. 

2. 

Signed for and on behalf of Food Corporation of India 

In the presence of  

1. 

2. 
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CLIENT‟S CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

 

Name & address of the Client ……………………………………………………… 

 

Details of Works executed by Shri / M/s. …………………………………………. 

 

1. Name of work with brief particulars  

2. Agreement No. and date   

3. Agreement amount   

4. Date of commencement of work  

5. Stipulated date of completion   

6. Actual date of completion   

7. Details of compensation levied for delay 

(indicate amount) if any 

 

8. Gross amount of the work completed and 

paid  

 

9. Name and address of the authority under 

whom works executed 

 

10. Whether the contractor employed qualified 

Engineer/Overseer during execution of 

work 

 

11. i) Quality of work (indicate grading) 

ii) Amount of work paid on reduced rates, 

if any 

Outstanding/Very Good/Good/Poor 

12. i)    Did the contractor go for arbitration? 

ii)   If yes, total amount claim 

iii)  Total amount awarded 

 

13. Comments on the capabilities of the 

Contractor  

 

a)  Technical Proficiency  

b) Financial soundness 

c) Mobilization of adequate T&P 

d) Mobilization of manpower 

e) General behavior  

 

 

 

Outstanding/Very Good/Good/Poor 

Outstanding/Very Good/Good/Poor 

Outstanding/Very Good/Good/Poor 

Outstanding/Very Good/Good/Poor 

Outstanding/Very Good/Good/Poor 

 

 “Countersigned Reporting Office With Office Seal” 

 

Signature of the Officer of the rank of  

Executive Engineer or Equivalent Officer Or 

Engineer-in-charge 
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 FOOD CORPORATION OF INDIA 
REGIONAL OFFICE : : BANGALORE 

ENGINEERING DIVISION 
 

SCHEDULE OF QUANTITIES 
 

Name of the work:  AR&MO at FSD BELLARY for the year 2016-17. 
SH: Pre monsoon repairs. 
 

Item 
No. 

Description Quantity Rate Unit Amount 

1 

Supplying roof leakage arresting 

materials as per specification to Food 
Corporation of India FSDs including 

loading, unloading, transportation etc. 

complete as directed by the Engineer 

in charge. Bitumen hot sealing 

compound grade A. 

60.00 

kg 
165.51 Kg 9930.60 

2 

Supplying roof leakage arresting 

materials as per specification to Food 
Corporation of India FSDs including 

loading, unloading, transportation etc. 

complete as directed by the Engineer 

in charge. Shalibond CS 

30.00 kg 165.51 Kg 4965.30 

3 

Supplying roof leakage arresting 

materials as per specification to Food 
Corporation of India FSDs including 

loading, unloading, transportation etc. 

complete as directed by the Engineer 

in charge. Bitumen felt: Type 3 grade1 

90.00 

sqm 
81.40 Sqm 7326.00 

4 

Providing and replacing 6 mm thick 

corrugated AC sheet roofing upto any 

pitch and fixing with polymer coated J 
or L hooks blots and nuts 8mmdia GI 

plain and bitumen washers etc. 

complete as per directions of EIC ( 

excluding the cost of purlins, rafters 

and trusses ) including cutiing sheets 
to size and shape wherever required. 

100.00 

Sqm 

402.25 Sqm  40225.00 

  5. Labour charges for tightening of G, I, J 

or L hooks in AC sheet/ GI sheet 

roofing including removal of clotted 

bitumastic compound wherever 

necessary arresting roof leakage by 

applying bitumastic compound over J 
bolts including providing safety 

measures for the labourers to work at 

higher elevation viz., ropes etc., 

insurance coverage for labourers and 

hiring of required T&P complete 
(bitumastic compound, mising J bolt, 

bitumen/ GI washers etc., required for 

the work will be supplied by the 

department at free of cost). 

11920 

No.s 

2.30 Each 27416.00 
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6 Labour charges for laying tarfelt/ 

plastic felt sheet with shalibond over 

AC sheet roofing wherever necessary 

including providing necessary safety 
measures for the labourers to work at 

higher elevation, ropes etc., insurance 

coverage for labourers and hiring of 

requiring T&P complete (Tarfelt, 

shalibond required for the work will be 
supplied by the department at free of 

cost). 

90.00 

Sqm 

151.30 Sqm 13617.00 

7 Cleaning of Service drains/ Storm 

water drains in all depths and width 

0.30m to 3.00m including removal of 

debris/ rubbish and disposal of the 

same in all leads and lifts filling in low 
lying areas and levelling complete in 

the depot premises as directed by the 

Engineer-in-charge and the drain to be 

kept clean during the period of 

monsoon. 

5002.00 

Metres 

5.70 Metre 28511.40 

8. Repairing and Greasing of rolling shutters 
at the rate of 400 grams yellow cup grease 
of good quality each shutter after cleaning 
with kerosene oil properly including 
replacement of damaged strips and side 
koni complete and making easy push & 
pull operation and removing the top cover 
and re-fixing the same after greasing with 
all materials and labour etc., complete as 
directed by Engineer-in-charge.( This 
excludes the cost of spring and strips but 
including the cost of side koni.) 

62 No.s 328.60 Each 20373.20 

9 Supplying and fixing 1.2mm thick 

plastic translucent sheet to suit semi 

corrugated sheet roofing made from 

thermo setting polyester resin Fiber 
reinforced as per ISI 2866-1989 to suit 

fully corrugated AC sheet roofing 

overlapping on corrugation and with 

light transmission not less than 80% 

with two diagonal bracings of MS flats 

40x6mm including GI 'J' or 'L' hooks 8 
mm dia plain/ limpet bitumen 

washers complete as per the directions 

of the Engineer-in-charge, 

butexcluding the cost of purlins, 

rafters and trusses. 

30.00 

Sqm 

512.95 Sqm 15388.50 

10 Labour charges for removing of 
existing rolling shutter straightening of 

bended lathes, repairing the shutter 

and refixing the same in position 

including welding of locking 

arrangement of knobs/ stoppers etc., 

making the shutter easy push and pull 
operation etc., complete (required new 

lathes will be paid separately) 

2.00 
nos 

1362.40 Each 2724.80 
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11. Renewing glass panes, with putty and 

nails wherever necessary including 

racking out the old putty:  Float glass 

panes of thickness 4 mm 
 

6.00 

Sqm 

690.70 Sqm 4144.20 

12. Repairs to plaster of thickness 12 mm 

to 20 mm in patches of area 2.5 sq. 

meters and under, including cutting 

the patch in proper shape, raking out 

joints and preparing and plastering 
the surface of thewalls complete, 

including disposal of rubbish to the 

dumping ground within 50 metres lead 

:  With cement mortar 1:4 (1 cement : 

4 fine sand)   Item no. 14.1.1 

15.00 

Sqm 

247.80 Sqm 3717.00 

13 Demolishing stone rubble masonry manually/ 

by mechanical means including stacking of 

serviceable material and disposal of 

unserviceable material within 50 metres lead 

as per direction of Engineer-in-charge : In 

cement mortar 

8.00 

cum 

899.85 Cum 7198.80 

14 Masonry with Fly ash solid blocks in 

foundation and plinth with Cement mortar 1:6 

(1 cement : 6 coarse sand) - Fly ash solid 

blocks will be supplied by Department at free 

of cost. 

8.00 

cum 

2638.00 Kg 21104.00 

15 Surface dressing of the ground including 

removing vegetation and in-equalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead upto 50 m and lift upto 1.5 m. 

 All kinds of soil 

500.00 

sqm 

1245.75 100 

Sqm 

6228.75 

16 Providing and laying in position cement 

concrete of specified grade excluding the 

cost of centring and shuttering - All work up 

to plinth level : 1:2:4 (1 cement : 2 coarse 

sand : 4 graded stone aggregate 20 mm 

nominal size) Item no.4.1.3 

44.00 

cum 

5466.30 Cum 240517.20 

17 20mm cement plaster  of  mix: 1:6 ( 1 Cement 

6 fine sand) with neat cement punning 

46.00 

sqm 

261.80 Sqm 12042.80 

18 Disposal of building rubbish / malba / similar 

unserviceable, dismantled or waste materials 

by mechanical means, including loading, 

transporting, unloading to approved municipal 

dumping ground or as approved by Engineer-

in-charge, beyond 50 m initial lead, for all 

leads including all lifts involved. 

20.00 

cum 

123.70 cum 2474.00 

19 Clearing jungle including uprooting of rank 

vegetation, grass, brush wood, trees and 

saplings of girth upto 30 cm measured at a 

height of 1m above ground level and removal 

of rubbish upto a distance of 50 m outside 

the periphery of the area cleared. 

200.00 

sqm 

642.00 100 

Sqm 

1284.00 
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20 Steel work welded in built up sections/ 

framed work, including cutting, hoisting, 

fixing in position and applying a priming coat 

of approved steel primer using structural 

steel etc. as required.  In stringers, treads, 

landings etc. of stair cases, including use of 

chequered plate wherever required, all 

complete 

100.00 

Kg 

75.30 Kg 7530.00 

21 Painting with synthetic enamel paint of 

approved brand and manufacture to give an 

even shade : two or more coats on new work, 

20.00 

sqm 

74.40 Sqm 1488.00 

22 Lettering with black japan paint of approved 

brand and manufacture 

393.70 

cms 

2.45 Per 

cms 

per ltr 

964.57 

23 Providing and fixing Chlorinated Polyvinyl 

Chloride (CPVC) pipes, having thermal 

stability for hot & cold water supply including 

all CPVC plain & brass threaded fittings This 

includes jointing of pipes & fittings with one 

step CPVC solvent cement ,trenching 

,refilling & testing of joints complete as per 

direction of Engineer in Charge external 

work 20mm dia nominal outer dia pipes. 

60.00 

mtr 

163.30 Metre 9798.00 

24 Providing waterproof treatment to roof slab 

using 2 coats of acrylic co polymer 

elastomeric ISO PROOF sealer & protector.  

The surface shall be prepared free of tar, 

dust, fungus, loose particles etc.  The 

surface shall be applied with base oat of 

crystalllization liquid and then ISO PROOF, 

wetting agent and liquid (1:1:6) over the 

prepared surface.  In addition, the surface 

shall be provided with polysuphide/ acylic 

sealant to V grooves, making haunch at 

junction of parapet and roof slab and at 

damaged portion using patching mortar to 

dran off rain water.  Over this one coat of 

flexible cementatious membrane (FCM), 

spreading 2 layers of 40 gsm non woven 

geotextile membrane as reinforcing material 

(over FCM) with one primer coat of ISO 

PROOF & applying second coat of ISO 

PROOF liquid over the primer coat - 

conforming to ASTM D 412 - 1992.  The work 

shall be carried out as per the direction of 

the Engineer-in-charge. 

181.00 
sqm 

964.00 Sqm 174484.00 

   Total  663453.12 

   Say  6,63,453/- 

 


